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SECTION 1: HOT MIX ASPHALT – (SPECIFIC CLAUSES) 

1.1 Material Descriptions 

The following are the material descriptions of Superpave HMA items that may be included in this contract: 

Materials Designation Description 

402.017903 Truing & Leveling F9, 70 Series Compaction 

402.018903 Truing & Leveling F9, 80 Series Compaction 

402.058903 Shim Course F9 

402.095203 9.5 F2, 50 Series Compaction 

402.096103 9.5 F1, 60 Series Compaction 

402.096203 9.5 F2, 60 Series Compaction 

402.096303 9.5 F3, 60 Series Compaction 

402.097103 9.5 F1, 70 Series Compaction 

402.097203 9.5 F2, 70 Series Compaction 

402.097303 9.5 F3, 70 Series Compaction 

402.098303 9.5 F3, 80 Series Compaction 

402.098903 9.5 F9, Shoulder Course, 80 Series Compaction 

402.126103 12.5 F1, 60 Series Compaction 

402.126203 12.5 F2, 60 Series Compaction 

402.126303 12.5 F3, 60 Series Compaction 

402.127103 12.5 F1, 70 Series Compaction 

402.127203 12.5 F2, 70 Series Compaction 

402.127303 12.5 F3, 70 Series Compaction 

402.128903 12.5 F9, Shoulder Course, 80 Series Compaction 

402.196903 19 F9, 60 Series Compaction 

402.197903 19 F9, 70 Series Compaction 

402.256903 25 F9, 60 Series Compaction 

402.257903 25 F9, 70 Series Compaction 

402.06810318 6.3 F1, Superthin HMA, 80 Series Compaction 

402.06820318 6.3 F2, Superthin HMA, 80 Series Compaction 

402.06830318 6.3 F3, Superthin HMA, 80 Series Compaction 

402.000013 Plant Production Quality Adjustment to HMA Items 

402.000023 Pavement Density Quality Adjustment to HMA Items 

402.000053 Test Section Adjustment to HMA Items 

1.2 Pre-Paving Conference 

The vendor shall schedule a Pre-Paving Conference with the affected Resident Engineer within one month after the award of 

the Contract and at least two weeks prior to the start of paving. At this conference the vendor shall present Certificates of 

Insurance evidencing compliance with the additional insurance requirements, their proposed paving schedule, equipment, 

proposed tack coat application procedure and paving procedure, and Work Zone Traffic Control Plan to the State for 

approval. At least one week prior to the start of paving, the vendor shall coordinate the details of the paving with the Resident 

Engineer. 
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1.3 Supervision 

The Department of Transportation shall provide supervision for the paving operation. The Resident Engineer shall designate 

a Paving Supervisor and that person shall be in responsible charge of the operation. The following portions of Section 105 - 

CONTROL OF WORK of the Standard Specifications shall apply to these projects: 105-01 ENGINEER’S AUTHORITY, 

105-05 VENDOR RESPONSIBILITY, 105-06 COOPERATION WITH UTILITIES AND OTHER CONTRACTORS. 

1.4 Work Hours 

Work shall not be permitted on Sundays and NYS Holidays. If the contractors desire to work overtime on other days, 

dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (06/17). Night work is 

prohibited unless agreed to by the Contractor and NYS Department of Transportation.  All Overtime Dispensations requests 

shall be submitted to the Resident Engineer or his/her designee at the preconstruction meeting.  

1.5 Restoration of Disturbed Areas 

During the course of the work the vendor shall take reasonable care not to disturb areas outside the existing pavement. Any 

areas disturbed by the vendor shall be returned to their original condition at no expense to the State. Any and all debris 

generated as part of the work shall be removed by the vendor upon completion of the project. 

1.6 Tack Coat 

The vendor shall provide and apply bituminous tack coat to all existing hot mix asphalt pavement surfaces to be overlaid in 

this contract (and to all hot mix asphalt pavement surfaces included in this contract that will be overlaid by this contract). 

Tack coat shall meet the material requirements in Section 407-2 of the Standard Specifications. The application of tack coat 

shall comply with Section 407-3 of the Standard Specifications. Tack coat shall be paid under its own item in gallons. 

1.7 Construction Details 

The construction details shall comply with the requirements specified in Subsections 401-3.01, 402-3 and 407-3 of the 

Standard Specifications. The Paving Supervisor shall have sole responsibility for determining compliance with the 

specifications. All orders given to the vendor regarding construction details shall be considered final. The pavement 

thicknesses and lane and shoulder widths shall be as specified elsewhere in this Invitation for Bids. 

1.8 Attention: Special Note - Conditioning 

The vendor will not be responsible for the initial conditioning of the existing pavement and shoulder surfaces as described in 

Section 402-3.05 of the NYSDOT Standard Specifications. Patching, joint repair, crack filling and the initial surface cleaning 

will be done by NYSDOT forces prior to the VPP project. However, once the VPP overlay placement begins, the vendor is 

responsible for keeping the pavement and shoulders clean until the overlay operations are completed, as per Section 633-3.01 

of the NYSDOT Standard Specifications. 

1.9 Work Zone Traffic Control 

The vendor shall be responsible for Work Zone Traffic Control. Traffic shall be controlled in accordance with the Manual of 

Uniform Traffic Control Devices (MUTCD) and Sections 619-1 through 619-3 of the Standard Specifications as described 

herein including modifications to the Standard Specifications. The vendor shall submit a Work Zone Traffic Control Plan for 

approval to the Resident Engineer at the Pre-Paving Conference. For two-way roadways, Figures TAST-C1R, TAST-C2R, 

TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-C4U, TAST-C7UL, 

TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as a basis for 

development of a Work Zone Traffic Control Plan. For one-way roadways, Figures TAST-C5UL, TAST-C6UL, TAST-

C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone Traffic 

Control Plan. For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, TAST-

E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan. 
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All necessary flaggers for Work Zone Traffic Control shall be provided by the vendor. For two-way roadways, a minimum of 

three flaggers shall be provided while the paving operation is underway. One shall be stationed at each end of the operation 

and one shall be stationed with the paver. For one-way roadways, a minimum of two flaggers shall be provided while the 

paving operation is underway. One shall be stationed at the beginning of the operation and one shall be stationed with the 

paver. The vendor shall station flaggers such that communication is maintained between the flaggers. Hand signals, radios, 

pilot vehicles or some other means of communication may be used subject to the approval of the Resident Engineer.  

All costs for Work Zone Traffic Control including flagging, temporary pavement marking and/or delineation, and 

construction signs are included in the price per ton. No separate payment shall be made. 

Major intersecting roads are defined as through State, County, Town, Village, or City roads. The Contractor may provide 

Portable signs as shown in Figure 6F-2 of the MUTCD and meeting the requirements of Section 619 of the Standard 

Specifications for lane closures during work hours. Signs left active at night shall be rigid and reflectorized in accordance 

with the Standard Specifications. 

With prior permission of the State's Resident Engineer, the contractor may provide portable signs as shown in Figure 6F-2 of 

the MUTCD for the DO NOT PASS and NO CENTER LINE signs referenced in Section Special Note - Temporary 

Pavement Markings. The contractor shall be responsible for assuring that these signs will be in their upright, visible positions 

twenty-four hours a day, seven days a week while 2’ x 4” temporary yellow markings are used instead of full barrier 

pavement markings. 

(Continues next page) 
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1.9 Work Zone Traffic Control (Cont’d) 

The Contractor shall provide construction signs as specified in Section 619-1 through 619-3 of the Standard Specifications 

and in the MUTCD. At a minimum, the Contractor shall install the following permanent construction signs. 

SIGN MINIMUM SIZE LOCATION 

ROAD WORK 

NEXT _____ MILES 

G20-1 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line upstream of project in each direction. 

END ROAD WORK 

G20-2 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line after end of project in each direction. 

ROAD WORK AHEAD 

W20-1 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On main line in advance of the affected highway segment in each 

direction and on major intersecting roads 300 -500 feet in 

advance of main line. Sign should be covered if it conflicts with 

temporary signing in the vicinity. 

(Place between the G20-1 and the first warning sign that states 

condition- i.e. W8-12, W8-9 or W8-15) 

DO NOT PASS 
R4-1 

Conventional 

24” x 30” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign at or 

within 100 feet of the beginning of the unmarked area, second 

within 1,000 feet and subsequent signs, spaced every ½ mile 

along project in each direction. 

NO CENTER LINE 
W8-12 

Conventional 

36” x 36” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign in 

advance of the condition and the first “DO NOT PASS” sign: 

300’ urban is preferred (100’ minimum), 500’ rural is preferred 

(200’ minimum). Place additional signs spaced every 2 miles on 

mainline in each direction and after every major intersecting road. 

LOW SHOULDER 

W8-9 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

Place on mainline spaced every 2 miles along project in each 

direction and after every major intersecting road until shoulder 

back-up is installed (if conditions warrant use, place between the 

W8-12 and R4-1, maintaining a minimum of 200’ between signs 

for rural roads and 100’ on urban. The W8-12 can be moved 

upstream to accommodate the required spacing). 

GROOVED PAVEMENT 

W8-15 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On any roadway 500 feet in advance of rebates milled under this 

contract, but not paved. Remove or cover after paving rebate. 

**All signs should maintain an absolute minimum spacing of 200’ rural or 100’ urban. 500’ is preferred on rural and 300’ 

is preferred on urban. Double stacking of any of the above signs, or combination thereof, will NOT be permitted. 
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1.9.1 Special Note - Temporary Pavement Markings 

The contractor shall install and maintain temporary pavement markings on any paved surface without permanent 

pavement markings before opening it to traffic, before nightfall or before the end of the work day, whichever comes 

soonest except for areas that are open during the work shift with channelizing devices or flaggers. Temporary 

pavement markings shall meet the requirements of Section 619 of the Standard Specifications except that two-lane, 

two-way highways may be left without full barrier centerlines in no passing zones for a maximum of 7 calendar days 

provided that NO CENTER LINE (W8-12, black on orange), NO PASSING ZONE (W14-3, black on orange 

pennant shaped sign), and DO NOT PASS (R4-1) signs are used consistent with the MUTCD and in conjunction 

with yellow 2 foot by 4 inch pavement markings consisting of retro-reflective removable pavement marking tape, 

paint or yellow temporary overlay markers installed on a 40 ft. cycle to delineate the centerline location. 

The State is responsible for the final pavement markings unless otherwise indicated in the contract. If the vendor 

chooses to install NO CENTER LINE and DO NOT PASS signs and temporary yellow 2 foot by 4 inch pavement 

markings in lieu of full barrier centerline markings, the signs shall be left in place until the State has completed 

installing the final pavement markings. The State will normally complete final pavement markings within 7 days of 

the project completion. However, if unavoidable situations delay the pavement marking installation the signs shall 

remain in place for 14 calendar days after the project has been completed or until the State has completed installing 

the final pavement markings, whichever comes first. If permanent pavement marking cannot be installed within 14 

days of the project completion, State must install interim pavement marking including center lines, edge lines, stop 

bars, and simple crosswalks with no hatching before the end of 14 days after project completion. 

1.9.2 Hot Mix Asphalt Overlay Splice (Rebate) 

The vendor shall install hot mix asphalt overlay splices (pavement terminations) as per the Detail of Hot Mix 

Asphalt Overlay Splice (see next page). Hot mix asphalt overlay splices shall be installed at the areas indicated in 

the Location Table for Hot Mix Asphalt Overlay Splices. The cost for sawcutting, milling rebates and cleaning 

pavement in the splice area shall be included in the price bid per ton of bituminous concrete. Tack coat shall be paid 

under its own item as specified elsewhere. No separate payments shall be made for hot mix asphalt overlay splices. 

Immediately after the hot mix asphalt overlay splices are milled, a temporary asphalt ramp shall be constructed. A 

cone or drum shall be installed at the ramp. If the rebate is left in place at night a drum equipped with a Type A 

flashing warning light shall be used and the ramp sloped in accordance with Table 619-1. No separate payment shall 

be made for the ramps. The cost shall be included in the price bid per ton of bituminous concrete. 

Where rebates are milled and ramps are constructed and traffic is to ride on the milled pavement for more than the 

one work day in which the rebate is milled, GROOVED PAVEMENT signs (W8-15) shall be installed on the right 

side of the roadway, 500 feet upstream of the rebate location. No separate payment shall be made for the 

GROOVED PAVEMENT sign. The cost shall be included in the price bid per ton of bituminous concrete. 

1.9.3 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 

apply to this Invitation for Bids: 

Channelizing Device Spacing Reduction 

A maximum channelizing device spacing of 40 feet shall be provided at stationary work sites where workers are 

exposed to traffic. This spacing shall be maintained a reasonable distance upstream of workers, and shall be used 

throughout the work zone. 

Where tapers are located less than 500 feet from the work site, the 40 foot spacing shall be used in the taper as well. 

Drums or vertical panels are preferred for long-term stationary and intermediate-term stationary work zones, and at 

any locations where the risk of intrusion is high. Traffic cones are normally adequate for work zones set up and 

removed on a daily basis. 

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 

foot intervals to discourage traffic from driving through the closed lane. Transversely placed devices are not 

required where pilot vehicles are in use. 

Frequent checks shall be made to reset channelizing devices dislodged by traffic. 
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Flagger Station Enhanced Setups 

Additional cones and a flag tree meeting section 6F.62 of the MUTCD shall be used upstream of flagger stations to 

provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 

moving or are in use at one location for no more than a few minutes. If the W20-7a Flagger sign is required, the 

additional cones and flag tree shall also be used. If the flaggers move with the paving operation, the vendor shall 

ensure that appropriate distances are maintained between the flagger sign series, flag tree and the flaggers. The 

W20-7 flagger sign shall be a minimum of 300 feet and a maximum of 2,000 feet in advance of the flagger. If two or 

more sets of signs on an approach are used to maintain appropriate distances, when the operation progresses to the 

point where the next set of flagger warning signs is activated, the original signs shall be deactivated by removal, 

turning away from traffic or laying them down in a manner that does not pose a roadside hazard for passing vehicles. 

Only one series of flagger warning signs per approach shall normally be visible to traffic. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control Drawings in this 

Invitation for Bids. 

1.9.4 Temporary Rumble Strips 

Description 

This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips in 

paving work zones where indicated in the Invitation for Bids or as directed by the Engineer. 

Materials 

Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in place with 

removable pavement marking tape. 

Raised removable tape rumble strips shall be formed by applying four layers of removable black non-reflectorized 

removable pavement marking tape. The tape shall be applied to a clean, dry pavement surface in accordance with 

the manufacturer’s recommendations. The pavement surface shall be cleaned with compressed air just prior to 

application of the tape. 

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 402.058903 or 

402.098903. Tack coat meeting the requirements of Item 407.0102 Diluted Tack Coat shall be used to adhere the 

rumble strip to the existing pavement. Temporary rumble strips shall be formed using a specially constructed rumble 

strip paver (drag box) pulled transversely across the pavement, or by hand placement between forms fixed to the 

pavement. If forms are used, they shall be removed prior to compaction of the asphalt mixture. Compaction shall be 

accomplished using a plate tamper or a static roller. The roadway surface on which the rumble strips are to be 

attached shall be dry, free of surface contaminants such as dust or oil, and shall be 45̊F or greater unless otherwise 

authorized by the Engineer. The pavement surface shall be cleaned with compressed air just prior to tack coating and 

subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6 Strip Patterns according to the attached 

“Suggested Layout Details - Temporary Rumble Strips”. Each strip shall be placed on 10 foot centers and traversing 

the full width of each travel lane. On curbed roadways, rumble strips shall end a minimum of 3 feet from the curb so 

as to not interfere with drainage. Rumble strips shall be between 6 inches and 9 inches in width and have a final 

compacted thickness of 0.4 inches + 0.1 inches. 

Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in the 

opinion of the Engineer, they are no longer performing their intended function, shall be replaced or repaired by the 

Contractor to the satisfaction of the Engineer. Any associated damage to the pavement shall also be repaired by the 

Contractor to the satisfaction of the Engineer. These replacements or repairs shall be made at no additional expense 

to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the placement of 

successive pavement courses, the Contractor shall completely remove the rumble strips from the pavement. Rumble 

strips shall be removed upon completion of work and concurrently with the removal of other temporary traffic 

control signs and devices. Any pavement that is damaged in the process of removing the rumble strips shall be 

repaired by the Contractor to the satisfaction of the Engineer at no additional expense to the Purchasing Agency. 

Basis of Payment 

All costs for the installation, maintenance and removal of temporary rumble strips are included in the price per ton. 

No separate payment shall be made. 
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1.10 Contract Bonds 

The Contractor shall provide the State with a Labor and Materials Bond from a Surety Company listed on the U.S. 

Department of the Treasury listing of Approved Sureties (Treasury Department Circular 570) and licensed to do business in 

New York State, and with a minimum rating by A.M. Best of (A-) in the “best’s Key Rating Guide”. Treasury Department 

Circular 570 can be found on the U.S. Department of the Treasury website at www.fms.treas.gov/c570/index.html . 

The Contractor shall procure and deliver the bond to the State at the Pre-Paving Conference referenced in Section Pre-

Paving Conference and shall maintain it at its own expense and without expense to the State during the Contract and until 

three months after the OGS contract ending date. If the contract is extended, the Labor and Materials Bond shall be extended 

until three months after the new contract ending date. The Surety Company shall append a statement of its financial condition 

and a copy of the resolution authorizing the execution of Bonds by the officers of the Company to the bond. 

1.10.1 Labor and Material Bond 

The Contractor shall provide a bond in the form prescribed by the Commissioner of the New York State Department 

of Transportation (NYSDOT), shown in the NYSDOT Standard Specification for Design and Construction, Sub-

Section 103-08 Sample Form of Labor and Material Bond, with sufficient sureties, approved by said Commissioner, 

guaranteeing prompt payment of monies due all persons supplying the Contractor with labor and materials employed 

and used in carrying out the contract, which bond shall inure to the benefit of the persons supplying such labor and 

materials. The amount of the Labor and Material Bond shall be 100% of the amount of the total contract bid price. 

1.10.2 Labor and Material Bond Example 

See the sample Labor and Materials Bond language below. 

 

  

http://www.fms.treas.gov/c570/index.html
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S A M P L E (page 1 of 2) 

 

103-08 SAMPLE FORM OF LABOR AND MATERIAL BOND 

 

 

 

KNOW ALL PERSONS BY THESE PRESENTS, that         

(Name of Contractor) 

 

               

(Address) 

(hereinafter called the “Principal”) and the 

_________________________________________________ a corporation created and existing under the laws of the State of 

_____________ having its principal office in the City of _____________________ (hereinafter called the “Surety”), are held and 

firmly bound unto the People of the State of New York (hereinafter called the “State”) by and through its Department of 

Transportation (hereinafter called the “Department”), in the full and just sum of [Total Contract Bid Price or the “A Portion” of Total 

Contract Bid Price Dollars ($.................)] good and lawful money of the United States of America, for payment of which said sum of 

money, well and truly to be made and done, the said Principal binds itself, its heirs, executors and administrators, successors and 

assigns, and the said Surety binds itself, its successors and assigns jointly and severally, firmly by these presents: 

 

WHEREAS, said Principal has entered into a certain written contract, on the ____ day of __________, 20____ with the Department of 

Transportation, 50 Wolf Road, Albany, New York 12232. 
 

(Project Description) 
 

In the county/counties of which constitutes Contract No. NOW, THEREFORE, the condition of this obligation is such, that if the said 

Principal shall promptly pay all monies due to all persons furnishing labor or materials to it or its SubContractors in the prosecution of 

the work provided for in said contract, then this obligation shall be void, otherwise to remain in full force and effect; Provided, 

however, that the Comptroller of the State of New York having required the said Principal to furnish this bond in order to comply with 

the provisions of Section 137 of the State Finance Law, all rights and remedies on this bond shall inure solely to such persons and 

shall be determined in accordance with the provisions, conditions and limitations of said Section to the same extent as if they were 

copied at length herein; and Further, provided, that the place of trial of any action on this bond shall be in the county in which the said 

contract was to be performed, or if said contract was to be performed in more than one county then in any such county, and not 

elsewhere. 

IN TESTIMONY WHEREOF, the said Principal has hereunto set his/her (their, its) hand and the said Surety has caused this 

instrument to be signed by its authorized officer, the day and year above written. 

 

Signed and delivered _____ day of _____________ 20____ in the presence of 

 

___________________________________________ ) 

(Company) 

By _________________________________________ ) Principal 

(Signature) 

___________________________________________ ) 

(Title) 

___________________________________________ ) 

(Company) 

By __________________________________________ ) Surety 

(Signature) 

___________________________________________ ) 

(Title of Authorized Officer) 

 

(The Surety Company shall append a single copy of a statement of its financial condition and a copy of the resolution authorizing the 

execution of Bonds by officers of the Company to the bond(s). 
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S A M P L E (page 2 of 2) 

 

103-08 SAMPLE FORM OF LABOR AND MATERIAL BOND 

 

 

 

(Acknowledgment of principal, unless it be a corporation) 

STATE OF NEW YORK  ss. : 

COUNTY OF______________ 

On this _____ day of _____________ 20 ___, before me personally came ______________________ to me known and known to me 

to be the person described in and who executed the foregoing instrument and acknowledged that he/she executed the same. 

 

 

_______________________________ 

Notary Public 

 

 

 

(Acknowledgment of principal, if a corporation) 

STATE OF NEW YORK ss. : 

COUNTY ______________ 

On this _____ day of _____________ 20 ___, before me personally came ______________________ to me known and known to me 

to be the person, who being by me duly sworn, did depose and say that he/she resides in _________________________ that he/she is 

the ______________________ of the ___________________________ the corporation described in and which executed the 

foregoing instrument; and that he/she signed his/her name thereto by order of the Board of Directors of said Corporation. 

 

 

_______________________________ 

Notary Public 

 

 

(Acknowledgment of Surety Company) 

STATE OF NEW YORK ss. : 

COUNTY OF ______________ 

On this _____ day of _____________ 20 ___, before me personally came ______________________ to me known and known to me 

to be the person, who being by me duly sworn, did depose and say that he/she resides in _____________________ that he/she is the 

___________________ of the _________________________________ the corporation described in the foregoing instrument; and 

that he/she signed his/her name thereto by order of the Board of Directors of said Corporation. 

 

 

_______________________________ 

Notary Public 

 

State Of New York Office of the Attorney General 

I hereby approve the foregoing contract and bond as to form and manner of execution. 
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SECTION 2: PROJECTS - SPECIAL NOTES (ALL NYSDOT REGIONS) 

2.1 Funding Source 

The following projects will be funded by Federal Aid: 

Projects 1V1821, 1V1822, 1V1851, 1V1871, 1V1881, 360342, 360360, 360361, 360362, 360373, 360374, 360375, 360378, 

360382, 5V1811, 5V1812, 5V1813, 5V1814, 5V1821, 5V1822, 5V1823, 5V1824, 5V1831, 5V1832, 5V1841, 5V1842, 

5V1851, 6V1741, 6V1842, 6V1911, 6V1913, 6V1931, 6V2031, 7V1711, 7V18W1, 7V18W2, 7V18W4, 7V1811, 7V1813, 

7V1821, 7V1822, 7V1823, 7V1830, 7V1831, 7V1832, 7V1833, 7V1841, 7V1842, 7V1843, 7V1851, 7V1852, 7V1853, 

7V1854, 9V1821, 9V1824, 9V1864, and 9V1866. 

The following projects will be 100% State funded: 

Projects 360348, 360364, 360367, 360384, 360385, 360386, 423709, 7V1855, 881404, and 9V1863. 

2.2 Project Locations 

The specific locations for all projects listed in this Invitation for Bids can be found in Attachment 1 - Pricing. 

2.3 Special Note - Coordination with Cold Recycling Projects 

Prior to HMA overlay, Projects 1V1821, 1V1822, 1V1851, 1V1871, 1V1781, 360342, 360348, 360362, 360364, 360367, 

360384, 360386, 6V1741, 6V1842, 6V1931, 6V2031, and 9V1866 involve cold recycling through separate contractor(s). 

These VPP overlay projects require that the paving contractor coordinates their work with the corresponding cold recycling 

contactor to allow required curing period before placing the HMA overlay as well as to minimize disruption to the traveling 

public and the time traffic is running over a recycled surface. 

2.4 Special Note – PG Binder and Mix Design Level 

2.4.1 PG 64S-22 

Requirements of this note apply to all Section 402 and Section 404 Asphalt (HMA and WMA) items in this contract 

as outlined in Section Superpave Hot Mix Asphalt Design Criteria table. 

PG Binder 

Use a PG 64S-22 (Standard) meeting the requirements of AASHTO M 332, Standard Specification for Performance 

Graded Asphalt Binder using Multiple Stress Creep Recovery (MSCR), for the production of hot mix asphalt 

mixtures for this project. Terminal Blend Crumb Rubber modifier may be used for this PG binder. 

When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size. 

• The CRM PG binder shall be storage-stable and homogeneous. 

• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 

• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve as tested in accordance with 

Section 5.4 of M 332. 

Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited for mixtures under this contract. 

This prohibition also applies to the use of PPA as a cross-linking agent for polymer modification. 

Mix Design 

The mixture designs must be developed in accordance with the criteria specified in the HMA items that are 

appropriate for an Estimated Traffic Level as noted in Section Superpave Hot Mix Asphalt Design Criteria table. 

Note: The PG binder for this project may be modified with CRM additives to meet the requirements stated 

above. Handling of the HMA shall be discussed at the pre-paving meetings 

(Continues next page) 

 

  



GROUP 31503 – Bituminous Concrete Hot Mix Asphalt - VPP Page 18 of 57 

 (2018 NYSDOT Specific Projects)(Federal & State Funds) 

 

IFB# 23113_Attachment 9 – Special Notes for All NYSDOT Specific Projects_Revised_013118 

2.4.2 PG 64V-22 

Requirements of this note apply to all Section 402 and Section 404 Asphalt (HMA and WMA) items in this contract 

as outlined in Section Superpave Hot Mix Asphalt Design Criteria table. 

PG Binder 

Use polymer or Terminal Blend Crumb Rubber modified PG 64V-22 (Very High) meeting the requirements of 

AASHTO M 332, Standard Specification for Performance Graded Asphalt Binder using Multiple Stress Creep 

Recovery (MSCR), for the production of hot mix asphalt mixtures for this project. In addition, the binder grade must 

also meet the elastomeric properties as indicated by one of the following equations for %R3.2: 

1. For Jnr3.2 ≥ 0.1, %R3.2 >29.371 * Jnr3.2
-0.2633 

2. For Jnr3.2 <0.1, %R3.2 > 55 

Where: R3.2 is % recovery at 3.2 kPa 

  Jnr 3.2 is the average non-recoverable creep compliance at 3.2 kPa. 

When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size. 

• The CRM PG binder shall be storage-stable and homogeneous. 

• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 

• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve as tested in accordance with 

Section 5.4 of M 332. 

Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited for mixtures under this contract. 

This prohibition also applies to the use of PPA as a cross-linking agent for polymer modification. 

Mix Design 

The mixture designs must be developed in accordance with the criteria specified in the HMA items that are 

appropriate for an Estimated Traffic Level as noted in Section Superpave Hot Mix Asphalt Design Criteria table. 

Note: The PG binder for this project will be modified with polymer or CRM additives to meet the 

requirements stated above. Handling of the HMA shall be discussed at the pre-paving meetings. 

2.4.3 PG 64H-22 

Requirements of this note apply to all Section 402 and Section 404 Asphalt (HMA and WMA) items in this contract 

as outlined in Section Superpave Hot Mix Asphalt Design Criteria table. 

PG Binder 

Use a PG 64H-22 (High) meeting the requirements of AASHTO M 332, Standard Specification for Performance 

Graded Asphalt Binder using Multiple Stress Creep Recovery (MSCR), for the production of hot mix asphalt 

mixtures for this project. Terminal Blend Crumb Rubber modifier may be used for this PG binder. 

When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size. 

• The CRM PG binder shall be storage-stable and homogeneous. 

• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 

• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve as tested in accordance with 

Section 5.4 of M 332. 

Use of poly-phosphoric acid (PPA) to modify the PG binder properties is prohibited for mixtures containing 

limestone, limestone as an aggregate blend component, limestone as a constituent in crushed gravel aggregate, or 

recycled asphalt pavement (RAP) that includes any limestone. This prohibition also applies to the use of PPA as a 

cross-linking agent for polymer modification. 

Mix Design 

The mixture designs must be developed in accordance with the criteria specified in the HMA items that are 

appropriate for an Estimated Traffic Level as noted in Section Superpave Hot Mix Asphalt Design Criteria table. 

Note: The PG binder for this project may be modified with CRM additives to meet the requirements stated 

above. Handling of the HMA shall be discussed at the pre-paving meetings. 

  



GROUP 31503 – Bituminous Concrete Hot Mix Asphalt - VPP Page 19 of 57 

 (2018 NYSDOT Specific Projects)(Federal & State Funds) 

 

IFB# 23113_Attachment 9 – Special Notes for All NYSDOT Specific Projects_Revised_013118 

2.4.4 PG 64E-22 

Requirements of this note apply to all Section 402 and Section 404 Asphalt (HMA and WMA) items in this contract 

as outlined in Section Superpave Hot Mix Asphalt Design Criteria table. 

PG Binder 

Use polymer or Terminal Blend Crumb Rubber modified PG 64E-22 (Extreme) meeting the requirements of 

AASHTO M 332, Standard Specification for Performance Graded Asphalt Binder using Multiple Stress Creep 

Recovery (MSCR), for the production of hot mix asphalt mixtures for this project. In addition, the binder grade must 

also meet the elastomeric properties as indicated by one of the following equations for %R3.2: 

1. For Jnr3.2 ≥ 0.1, %R3.2 >29.371 * Jnr3.2
-0.2633 

2. For Jnr3.2 <0.1, %R3.2 > 55 

Where: R3.2 is % recovery at 3.2 kPa 

  Jnr 3.2 is the average non-recoverable creep compliance at 3.2 kPa. 

When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size. 

• The CRM PG binder shall be storage-stable and homogeneous. 

• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 

• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve as tested in accordance with 

Section 5.4 of M 332. 

Use of poly-phosphoric acid (PPA) to modify the PG binder properties is prohibited for mixtures containing 

limestone, limestone as an aggregate blend component, limestone as a constituent in crushed gravel aggregate, or 

recycled asphalt pavement (RAP) that includes any limestone.  This prohibition also applies to the use of PPA as a 

cross-linking agent for polymer modification. 

Mix Design 

The mixture designs must be developed in accordance with the criteria specified in the HMA items that are 

appropriate for an Estimated Traffic Level as noted in Section Superpave Hot Mix Asphalt Design Criteria table. 

Note: The PG binder for this project will be modified with polymer or CRM additives to meet the requirements 

stated above. Handling of the HMA shall be discussed at the pre-paving meeting. 

2.5 Special Note – Optional Use of Warm Mix Asphalt (WMA) Technologies 

The contractor has the option of using an Approved WMA Technology in the production of all 402, Hot Mix Asphalt (HMA) 

items, except SUPERPAVE HMA with Ice Retardant items, Waterproofing Bridge Deck HMA items, and Paver-Placed 

Surface Treatment items, at no additional cost to the State.  

If the contractor chooses to use a WMA technology, the provisions of §401 and §402 shall apply including the following:  

1. Use an approved technology appearing on the Approved List for Technologies for Warm Mix Asphalt. Design a 

mixture using a WMA Technology in accordance with MM 5.16, Superpave Hot Mix Asphalt Mixture Design and 

Mixture Verification Procedure. At a minimum, a one point verification of the mixture’s volumetric properties is 

acceptable for the following situations:  

• When the WMA mix design is based on an existing Production Status HMA mix design.  

• When the WMA mix design is based on, and utilizes a different WMA technology than, an existing 

Production Status WMA mix design. 

2. Comply with the latest manufacturer’s “Production, Testing, and Compaction Details” from the Approved List for 

incorporating the WMA technology. Test specimens may be made from plant produced or laboratory prepared 

WMA. Test specimens must be made from plant produced WMA if adding the WMA technology in the lab does not 

simulate the production process. The Regional Materials Engineer (RME) may require a State representative be 

present during the fabrication and testing. Submit the WMA design to the RME for review and verification at least 

14 calendar days before production, including:  

• Name of WMA technology and the target dosage rate.  

• If using an additive other than water,  
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o Submit a MSDS for the additive.  

o Submit either enough of the additive for the laboratory mix design verification, or the additive pre-

blended in the PG Binder at the correct dosage. If the additive is not pre-blended into the PG 

Binder, include directions for properly incorporating the additive into the laboratory made mixture.  

• Prior to the submission of any mix design, contact the RME to determine if there is an increased 

concern regarding the mixture’s moisture susceptibility based on the WMA technology and/or the type 

of aggregate being used, or the performance of similar mixes. The RME may require AASHTO T 283 

moisture susceptibility test results, meeting a minimum Tensile Strength Ration (TSR) of 80%, as part 

of the mix design submission. 

3. Submit Production Quality Control Plan revisions incorporating the WMA technology if not previously submitted. 

4. For 80 Series Compaction Method, complete all breakdown roller passes before the mat temperature falls below 

230° F, unless approved by the Director, Materials Bureau.  

5. When the asphalt mixture is being placed over a Sheet-Applied Waterproofing Membrane, maintain a minimum 

delivery temperature in accordance with the Material Detail Sheets prepared by the membrane manufacturer. 

2.6 Special Note - Rail Road Involvement in Federal Funded Projects 

Bidders are advised that there may be active at-grade railroad crossings within the limits of projects in this Invitation for 

Bids. The following at-grade railroad crossings have been identified, but there may be others within the limits of these 

projects that have not been identified: 

Project Number County Route Rail Road Name Location 

360360 Seneca Rte. 96 Finger Lakes Railway 
About RM 96-3503-1300 

(RR MP: 44.94) 

7V1822 Franklin Rte. 30 Adirondack Railroad RM 30-7209-1284 

At the identified at-grade crossings, and any other active at grade railroad crossings encountered on the projects in this 

Invitation for Bids, the contractor shall conduct its work and handle the equipment such that no part of any material or 

equipment shall foul a track, catenary, electrical facility or signal facility. A track is fouled when any object is brought within 

7.62 M (25’) of the centerline of the track or the nearest point of a rail road’s catenary, electrical facility or signal facility. 

2.7 Special Note - Rail Road Involvement in 100% State Funded Projects 

Bidders are advised that there may be active at grade railroad crossings within the limits of projects in this Invitation for Bids.  

The following at grade railroad crossings have been identified, but there may be others within the limits of these projects that 

have not been identified: 

 

Project Number County Route Rail Road Name Location 

360384 Oswego Rte. 264 CSX Transportation 
RM 264-3401-1004 

(RR MP: 16.04) 

 

(Continues next page) 
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At the identified at grade crossings, and any other active at grade railroad crossings encountered on the projects in this 

Invitation for Bids, the contractor shall coordinate with the corresponding Rail Road as per follows: 

 

Coordination with Railroad(s)  

 

The Contractor shall note that this project may require close coordination with a railroad and railroad protective 

flagging services  

DESCRIPTION 

The Contractor shall conduct its work and handle its equipment such that no part of any material or equipment shall foul a 

track, catenary, electrical facility or signal facility without written permission from the chief engineer of the railroad company(s) 

affected. A track is fouled when any object is brought within 7.62 M (25’) of the centerline of the track or the nearest point of 

a railroad’s catenary, electrical facility or signal facility.  

CONSTRUCTION DETAILS  

In the event the Contractor’s work does foul a railroad facility the Contractor shall obtain a permit in order to enter railroad 

property and to cover the costs of the railroad’s force account services. The Contractor will not be allowed to enter onto the 

railroad’s property to perform contract work, nor will the railroad provide services occasioned by the Contractor’s operations 

unless the Contractor notifies the Railroad and receives the railroad’s prior approval. A railroad will not provide any services 

necessitated by the Contractor’s operations until the permit is obtained. These railroad’s costs will include, but may not be 

limited to costs incurred by the railroad to provide flaggers, spotters, engineering services, administrative services, 

construction inspection, or other labor, material or equipment necessary to provide a safe environment for both the 

Contractor’s and Railroad’s forces. 

The Contractor is advised that a railroad may not be able to provide flag persons on a daily basis due to the railroad’s 

operational necessities. The Contractor shall coordinate and schedule his construction activities with the railroad’s engineer 

no later than two weeks prior to the start of the work, in consultation with the State’s Engineer-in-Charge, so that a workable 

schedule can be formulated and agreed upon. In addition to the above, the Contractor shall also comply with the current 

Standard Specifications §105-09 WORK AFFECTING RAILROADS.  

BASIS OF PAYMENT 

All costs incurred by the contractor to comply with the requirements in this Special Note shall be included in the price bid per 

ton of bituminous concrete. No extra payment shall be made. 

2.8 Special Note – Asphalt Pavement Joint Adhesive 

The vendor shall apply Asphalt Pavement Joint Adhesive to all longitudinal and transverse construction joints prior to 

placing asphalt mixture in order to provide bonding with newly laid pavement. Joint adhesive shall be placed in accordance 

with the NYSDOT Standard Specifications. Care shall be taken to avoid damage to passing traffic. All damage to passing 

traffic caused by the vendor's operations shall be the vendor's responsibility. 

All cost for Asphalt Pavement Joint Adhesive shall be included in the prices per ton of bituminous concrete. No separate 

payment shall be made. 
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SECTION 3: PROJECTS - SPECIAL NOTES (NYSDOT REGION 1) 

3.1 Holiday Restrictions – Region 1 Projects 

All Region 1 Projects shall follow the following holiday restrictions: 

There shall be no temporary lane closures permitted on the following dates:  

6:00 AM May 24 to 6:00 AM May 30 

6:00 AM June 29 to 6:00 AM July 5 

6:00 AM Aug 31 to 6:00 AM Sept 4 

6:00 AM Oct 5 to 6:00 AM Oct 9 

6:00 AM Nov 21 to 6:00 AM Nov 26 

6:00 AM Dec 21 to 6:00 AM Jan 2 (2019) 

3.2 Pilot Vehicle – Region 1 Projects 

Unless otherwise specified, the highway shall be kept open to traffic at all times. Traffic shall be discontinued on the lanes 

where work is being performed on these projects; and as soon as paving is done and rolled, controlled traffic may be 

permitted thereon. For Region 1 projects in this Invitation for Bids, the Contractors shall provide sufficient two-way radio 

equipped pilot vehicles to guide traffic around recycling work at a speed not to exceed 15 mph. The pilot vehicles shall be 

equipped with construction signs meeting the requirements of Section 6F.58 of the Manual of Uniform Traffic Control 

Devices and a rotating amber beacon: 

SIGN MINIMUM SIZE LOCATION 

PILOT VEHICLE 

FOLLOW ME 

G20-4 CONVENTIONAL 

36”x 18” 

ON BACK OF 

PILOT VEHICLES 

The pilot vehicle shall have the name of the Contractor prominently displayed.  

All cost for Work Zone Traffic Control including flagging, temporary pavement markings, channelizing devices, 

construction signs, and pilot vehicles shall be included in the prices per ton of bituminous concrete. No separate payment 

shall be made. The use of the pilot shall be as ordered by the Resident Engineer. 

3.3 Paving Operations – Region 1 Projects 

Paving operations shall progress in the opposite direction of traffic when paving on Cold Recycled roadways. This provision 

may only be waived by the Region 1 Materials Engineer, and this waiver will be rescinded if damage to the top course 

occurs. 

3.4 Moisture Susceptibility Testing – Region 1 Projects 

Any HMA mix design where the primary aggregate component by weight is granite or crushed gravel will be subject to 

moisture susceptibility testing by the producer during design, unless this requirement is waived by the RME. Tensile Strength 

Ratio (TSR) testing may be required by the RME when there is a change to the asphalt binder source. 

Moisture susceptibility will be determined by calculating the TSR of each specimen according to AASHTO T 283, 

Resistance of Compacted Asphalt Mixtures to Moisture-Induced Damage, except as modified in Section VI.D. of NYSDOT 

Materials Method 5.16. 

If the TSR of the HMA gyratory specimens is less than 80%, as required in AASHTO M 323, corrective action is required. 

Corrective action to improve the moisture susceptibility of the HMA mixture can include the use of anti-strip additives or 

blending of other aggregate materials to reduce the proportion of granite or gravel aggregates in the mix. When corrective 

action is necessary, any changes made to the design must be noted on the Job Mixture Formula (JMF), and all other 

volumetric and mechanical properties must be evaluated for compliance with NYSDOT Materials Method 5.16 using a one-

point design. The results must be reported to the RME prior to production. 
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3.5 Paving Markings – Region 1 Projects 

It shall be the Contractor’s responsibility to inventory and document the existing pavement marking patterns prior to milling 

and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work. The Contractor shall be 

responsible for completing all layout work necessary for the installation of all final pavement markings. If the original 

markings are obliterated, the contractor shall contact the Resident Engineer for guidance on their location. 

3.6 Non-Vibratory Rolling – Region 1 Projects 

Contractor shall use non-vibratory rolling over any bridge structure, large culvert or known utility within the project limits or 

as ordered by the engineer in charge. 

3.7 Project 1V1781 – Essex County 

Site Specific Lane Closure Restrictions: 

• There shall be no temporary lane closures permitted between Monday, June 4 and Sunday, June 10, 2018 

(Americade) 

• There shall be no temporary lane closures permitted between Thursday July 19 and Monday, July 23, 2018 

(Ironman) 

• There shall be no temporary lane closures permitted between Thursday September 6 and Monday, September 10, 

2018 (Ironman) 

 

Item 402.058903 (Shim Course) is being utilized at an average thickness of ½”.  Region 1 is requiring the use of either: 

• 6.3 HMA mix meeting the requirements of 402.06830318, but meeting F9 Friction requirements, and PG 64S-22 

may be utilized in lieu of PG 64V-22. (This applies only as a substitution to Item 402.058902 for this contract only) 

• Misc. Patching HMA mix meeting the requirements of Item 402.03890118 in the currently active OGS HMA 

Contract, Comprehensive Bituminous Concrete. 

 

The following intersections shall be paved approximately 75 feet from the edge of the mainline in each direction: 

 

Location Roadway Width 

Hurricane Road 30 

 

3.8 Project 1V1822 – Essex County 

Site Specific Lane Closure Restrictions:  

• There shall be no temporary lane closures permitted between Monday, June 4 and Sunday, June 10, 2018 

(Americade) 

Item 402.058903 (Shim Course) is being utilized at an average thickness of ½”.  Region 1 is requiring the use of either: 

• 6.3 HMA mix meeting the requirements of 402.06830318, but meeting F9 Friction requirements, and PG 64S-22 

may be utilized in lieu of PG 64V-22. (This applies only as a substitution to Item 402.058902 for this contract only) 

• Misc. Patching HMA mix meeting the requirements of Item 402.03890118 in the currently active OGS HMA 

Contract, Comprehensive Bituminous Concrete. 

The following intersections shall be paved approximately 75 feet from the edge of the mainline in each direction: 

Location Roadway Width 

Race Track Road 35 

Lead Hill Road 35 

Chilson Middle Road 35 

Chilson Middle Road 35 

Putts Pond Road 35 
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3.9 Project 1V1851 – Rensselaer County 

Site Specific Lane Closure Restrictions: 

• None for Route 2. 

Item 402.058903 (Shim Course) is being utilized at an average thickness of ½”. Region 1 is requiring the use of either: 

• 6.3 HMA mix meeting the requirements of 402.06830318, but meeting F9 Friction requirements, and PG 64S-22 

may be utilized in lieu of PG 64V-22. (This applies only as a substitution to Item 402.058902 for this contract 

only) 

• Misc. Patching HMA mix meeting the requirements of Item 402.03890118 in the currently active OGS HMA 

Contract, Comprehensive Bituminous Concrete. 

The following intersections shall be paved approximately 30 feet from the edge of the mainline in each direction: 

Location Roadway Width 

N Long Pond Road 24 

CR 85 24 

Roxborough Road 24 

Babcock Lake Road 28 

Taconic Lake Road 28 

CR 94 28 

Ramp to Rt. 22 28 

3.10 Project 1V1871 – Essex County 

Site Specific Lane Closure Restrictions:  

• There shall be no temporary lane closures permitted between Monday, June 4 and Sunday, June 10, 2018 

(Americade) 

Item 402.058903 (Shim Course) is being utilized at an average thickness of ½”.  Region 1 is requiring the use of either: 

• 6.3 HMA mix meeting the requirements of 402.06830318, but meeting F9 Friction requirements, and PG 64S-22 

may be utilized in lieu of PG 64V-22. (This applies only as a substitution to Item 402.058902 for this contract only) 

• Misc. Patching HMA mix meeting the requirements of Item 402.03890118 in the currently active OGS HMA 

Contract, Comprehensive Bituminous Concrete. 

Intersections shall be paved following the mainline edge of pavement.  Rebates shall be cut based upon the estimated 

intersecting road width below: 

Location Roadway Width 

Bartman Road 30 

Bakers Mills Road 25 

Goodman Road 25 

Bakers Mills Road 25 

Bakers Mills Road 25 

Bakers Mills Road 55 

Edwards Hill Road 25 

Sodom Cross Road 25 

Peaceful Valley Road 45 

Park Road 25 

Goodman Road 35 

Garnet Lake Road 28 

Oven Mtn Road 28 

S. Johnsburg Road 28 
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3.11 Project 1V1881 – Washington County 

Lane Closure Restrictions Site Specific: 

• None for Route 22. 

Item 402.058903 (Shim Course) is being utilized at an average thickness of ½”. Region 1 is requiring the use of either: 

• 6.3 HMA mix meeting the requirements of 402.06830318, but meeting F9 Friction requirements, and PG 64S-22 

may be utilized in lieu of PG 64V-22. (This applies only as a substitution to Item 402.058902 for this contract 

only) 

• Misc. Patching HMA mix meeting the requirements of Item 402.03890118 in the currently active OGS HMA 

Contract, Comprehensive Bituminous Concrete. 

The following intersections shall be paved approximately 50 feet from the edge of the mainline in each direction: 

 

Location Roadway Width 

Chamberlain Mills Road 40 

Sheldon Road 40 

Pine Hill (S) 40 

Pine Hill (N) 40 

Higgins Road 40 

Grimes Hill Road (N) 40 

Warner Road 40 

CR 31 (W) 40 

CR 31 (E) 40 

Dorance Road 40 

CR 29 40 

CR 27 40 

Andrews Lane 40 
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SECTION 4: PROJECTS - SPECIAL NOTES (NYSDOT REGION 3) 

4.1 Holiday Restrictions – Region 3 Projects 

All Region 3 Projects shall follow the following holiday restrictions:  

There shall be no temporary lane closures permitted on the following dates: 

May 25 – May 28 

July 3-July 4 

August 31 – Sept. 3 

4.2 Project 360342 – Onondaga County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths. 

4.3 Project 360348 – Onondaga County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths.  

The State will production mill the pavement within the project limits from MM 1068-1091 (no rebates will be required within 

those limits). Coordination will be required between the paving Contractor and the milling Contractor. 

4.4 Project 360360 – Seneca County 

The State will production mill the pavement within the project limits. Coordination will be required between the paving 

Contractor and the milling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths. 

4.5 Project 360361 – Cayuga County 

The State will production mill some of the pavement within the project limits. Coordination will be required between the 

paving Contractor and the milling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths. 
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4.6 Project 360362 – Cayuga County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates will be milled by the Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate table of 

widths.  

4.7 Project 360364 – Cayuga County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths. 

4.8 Project 360367 – Cortland County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths. 

4.9 Project 360373 – Onondaga County 

The State will production mill the pavement within the project limits. Coordination will be required between the paving 

Contractor and the milling Contractor.  

4.10 Project 360374 – Cayuga County 

Production paving shall not start until after June 1st, 2018 due to waterline project work in the Town of Owasco. Work shall 

not be allowed on the project on Saturday and Sunday August 11-12th, 2018 due to the Great Race event. The State will 

production mill the pavement within the project limits from White Bridge Road to the Auburn City Line. Coordination will 

be required between the paving Contractor and the milling Contractor. All intersecting roadways will be paved by the 

Contractor a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”, for the entire length of the project. 

All intersecting roadways within the production milled area, White Bridge Road to the Auburn City Line, will have rebates 

milled by the State. All intersection roads from The Onondaga County Line to White Bridge Road shall have rebates milled 

by the paving Contractor at a point 25’ from the edge of the mainline shoulder per widths shown in the rebate table.  

4.11 Project 360375 – Oswego County 

The State will production mill the pavement within the project limits. Coordination will be required between the paving 

Contractor and the milling Contractor.  

4.12 Project 360378 – Oswego County 

The State will production mill the pavement within the project limits. Coordination will be required between the paving 

Contractor and the milling Contractor.  

4.13 Project 360382 – Cortland County 

The State will production mill the pavement within the project limits. Coordination will be required between the paving 

Contractor and the milling Contractor. 

All intersecting roadways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths.  
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4.14 Project 360384 – Oswego County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

Contractor shall determine add or removal of material such that the pavement profile is not changed after recycling.  

4.15 Project 360385 – Cayuga County 

All intersecting highways are to be milled and paved a length of 25’ from the edge of the mainline shoulder by the paving 

contractor, nominal depth of 1.5”. The rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline 

shoulder in accordance with the rebate table of widths. 

4.16 Project 360386 – Cortland County 

This project requires cold recycling prior to paving. Coordination will be required between the paving Contractor and the 

recycling Contractor.  

All intersecting highways will be paved a length of 25’ from the edge of the mainline shoulder, nominal depth of 1.5”. The 

rebates shall be milled by the paving Contractor at 25’ from the edge of the mainline shoulder in accordance with the rebate 

table of widths. 
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SECTION 5: PROJECTS - SPECIAL NOTES (NYSDOT REGION 4) 

5.1 Special Note – Region 4 Projects 

1. Contractor shall use non-vibratory rolling over culverts or known utilities within the project limits or as ordered by the 

engineer in charge. Specific locations for non-vibratory rolling will be discussed at the pre-pave meeting. 

2. Prior to the start of work, the contractor shall inventory all pavement markings and provide the engineer with a copy of the 

inventory.  As part of a pavement marking program update, the Regional Traffic and Safety group is reviewing all 

pavement markings within the limits of paving projects.  Upon their review, there may need to be adjustments to the 

pavement marking layout.  The contractor shall be responsible for completing striping layout, including changes as 

indicated by the Regional Traffic and Safety Group. 

3. The contractor shall remove any plowable reflective markers in the pavement, if present, prior to paving. The hole left in 

the existing pavement, shall then be filled with a hot mix asphalt material; 9.5 mixture, or mixture approved by the Resident 

Engineer. Cost to be included in the bid price for the associated project. 

4. All Truing and Leveling courses, if required, shall be as indicated in the Superpave Hot Mix Asphalt Design Criteria Table. 

5. Some projects may require loop detectors to be re-established prior to or once paving has been completed. This shall be 

done by others and coordinated by the Resident Engineer. 

6. The installation of temporary rumble strips at the beginning of each project work zone shall be at the discretion of the 

engineer. 

7. Any and all debris generated as part of the work shall be removed by the Vendor within five days of completion of 

paving operations. 

5.2 Special Note – Temporary Lane Closure Restrictions for Major Roadways - Region 4 

There shall be no temporary lane closures on roadway facilities owned and/or maintained by NYSDOT on the major holidays 

listed below.  

Construction activities that will result in temporary lane closures shall be suspended to minimize travel delays associated 

with road work for major holidays as follows:  

2018 

Occasion Beginning Time & Date Ending Time & Date 

Memorial Day - Monday May 28 6:00 AM Friday, May 25 6:00 AM Tuesday, May 29 

Independence Day - Wednesday July 4 6:00 AM Tuesday, July 3  6:00 AM Thursday, July 5 

Labor Day - Monday, September 3 6:00 AM Friday, August 31  6:00 AM Tuesday, September 4 
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5.3 Special Note – Project 423709 – Orleans County (Route 237) 

1. This project is an HMA overlay project.  Overlay will include travel lanes and shoulders.  

2. Time Restrictions: 

a) Major Holiday Lane Restriction Special Note applies to this project. 

3. Intersections shall be paved following the mainline edge of pavement. Rebates will be required on all side roads. 

4. Rebate along curb section will be required and shall be 2-3 feet wide. 

5. This project requires the use of pilot cars to lead vehicles through alternating one-way traffic work zones of any length. 

The pilot vehicles shall be equipped with the following: Contractors name prominently displayed on the sides of the 

vehicle; PILOT CAR FOLLOW ME, G20-4, 36” x 18” sign mounted on the rear of the vehicle; flashing or rotating 

amber beacon meeting the requirements of Section 619-3.02 F of the Standard Specifications; communication device, 

such as two-way radio.  

The use of a pilot vehicle does NOT exempt the requirement of channelizing devices or any other traffic control measure 

required for a flagging operation. Cost of the pilot vehicle shall be included in the price bid for Item 402.06830318. 

  



GROUP 31503 – Bituminous Concrete Hot Mix Asphalt - VPP Page 31 of 57 

 (2018 NYSDOT Specific Projects)(Federal & State Funds) 

 

IFB# 23113_Attachment 9 – Special Notes for All NYSDOT Specific Projects_Revised_013118 

SECTION 6: PROJECTS - SPECIAL NOTES (NYSDOT REGION 5) 

6.1 General Special Note – Region 5 Projects 

The paving operations shall be progressed in a segment by segment basis. No longitudinal paving joints shall be allowed at 

the end of the work day. The segments shall be based on the Contractor’s daily work capacity and shall not end within an 

intersection. 

6.2 Effective PG Binder Content – Region 5 Projects 

1. 9.5 HMA Mixture Design: The mixture design shall be formulated in accordance with Materials Method 5.16. 

Additionally, the mixture shall meet the minimum effective asphalt, Pbe, in the table below. The Pbe shall be calculated 

using the specific gravities of aggregates tested within 14 days prior to production. 

 

Minimum Effective AC  

Aggregate SG, Gsb Pbe 

2.250 to 2.274 6.2 

2.275 to 2.324 6.1 

2.325 to 2.374 6.0 

2.375 to 2.424 5.9 

2.425 to 2.474 5.8 

2.475 to 2.524 5.7 

2.525 to 2.574 5.6 

2.575 to 2.624 5.5 

2.625 to 2.674 5.4 

2.675 to 2.724 5.3 

2.725 to 2.774 5.2 

2.775 to 2.824 5.1 

2.825 to 2.874 5.0 

2.875 to 2.924 4.9 

2.925 to 2.974 4.8 

2.975 to 3.024 4.7 

3.025 to 3.074 4.6 

 

2. Mixture Production: 

a. At no point, shall the mixture be produced below the design asphalt content with a production tolerance of 0.1%. 

If the design asphalt content falls below the allowable target, the sublot will be given a QAF of 1.00 or less, and 

necessary changes shall be made to the production to meet the target. 

b. The effective asphalt shall be calculated for every sublot during production. If the effective asphalt falls below 

the minimum, the sublot will be given a QAF of 1.00 or less. 

6.3 Moisture Susceptibility Testing – Region 5 Projects 

The Contractor will be required to submit to the Regional Material Engineer (RME) AASHTO T-283 moisture susceptibility 

test results prior to production of HMA Top Course. The results shall be a minimum Tensile Strength Ratio (TSR) of 80%. If 

the asphalt binder source is changed after being tested for moisture susceptibility, the mixture may require testing again at the 

RME's discretion. The NYSDOT may sample and test the above mixture during production to verify the moisture 

susceptibility requirement is met. If the results do not meet the production requirement (minimum TSR of 80%), the producer 

will need to take corrective action. If during production, the TSR test results fall below 70%, the RME will immediately 

suspend production for this project according to Section 105, Control of Work, and Section 106, Control of Material, of the 

Standard Specifications. 

6.4 Dust (Minus 0.075 mm Aggregate) to Effective PG Binder Content Ratio – Region 5 Projects 

In addition to AASHTO T283 testing, the NYSDOT will verify the Contractor’s Dust (Minus 0.075 mm Aggregate) to 

Effective PG Binder Content Ratio during production. The minus 0.075 mm material will be determined using washed 

aggregate analysis and the ratio result shall be within the limits of 0.8 to 1.6. 
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6.5 Polymer Modified PG Binder – Region 5 Projects 

All Region 5 Projects require the use of Polymer Modified (64V-22) PG Binder. 

6.6 Pavement Markings – Region 5 Projects 

It shall be the contractor’s responsibility to inventory and document the existing pavement marking patterns prior to milling 

and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work. The contractor shall be 

responsible for completing all layout work necessary for the installation of all final pavement markings. If the original 

markings are obliterated, the contractor shall contact the Resident Engineer for guidance on their location. 

6.7 Abrading Existing Pre-Formed & Epoxy Pavement Markings – Region 5 Projects 

The Contractor shall remove any pre-formed and epoxy pavement markings. Care shall be taken to avoid damage to passing 

traffic. All damage to passing traffic caused by the Contractor’s operations shall be the Contractor’s responsibility. Waste 

material generated by the abrading operation shall be cleaned up and disposed of by the contractor. When the contractor 

abrades the existing pre-formed and epoxy pavement markings, the contractor shall place temporary pavement markings as 

specified elsewhere in this Invitation for Bids under Work Zone Traffic Control, unless the HMA will be placed the same day 

as the markings are abraded. The contractor shall make every effort to expeditiously place the HMA in areas where the 

markings have been abraded. Under no circumstances will temporary pavement markings be allowed for more than five 

calendar days in areas where markings are abraded. In this event, the contractor shall be required to place full pavement 

markings at no cost to the State. During the abrading operation, traffic shall be controlled by the contractor in accordance 

with Work Zone Traffic Control requirements included herein. The contractor shall submit a proposed Work Zone Traffic 

Control Plan to the Resident Engineer for approval. The plan may be based on the Work Zone Traffic Control drawings 

included in this Invitation for Bids. Payment for abrading shall be included in the price bid per ton for the HMA. No separate 

payment shall be made. 

6.8 Milled Surfaces – Region 5 Projects 

State Forces will perform initial sweeping of milled surface.  It is the Contractor’s responsibility ensure the surface is clean 

prior to paving and sweep if necessary before and during paving operation.  Payment for sweeping shall be included in the 

price bid per ton for the HMA.  No separate payment shall be made. 

6.9 Time Restrictions – Region 5 Projects 

All Region 5 Projects shall follow the time restrictions outlined in the “Work Zone Traffic Control - for Design/Construction 

on State Highways in Region 5” available on the NYSDOT website or through the Regional Transportation Systems 

Operations group excepting those projects listed on the Region 5 project specific special notes. 

6.10 Project 5V1811 – Cattaraugus County 

The traveled way and 1’ of the existing shoulders will be production milled prior to HMA overlay.  This project will begin at 

the existing asphalt joint at the Ellicottville North Village Line and end just north of the intersection with Beaver Meadows 

Rd at the existing asphalt joint.  At the end of the US 219/NY 242 overlap where US 219 continues North, milling will 

continue along the eastern pavement edge projection of US 219 at BY 242 intersection.  

BINs 1041550 near RM 219-5101-3100 and 1041560 near RM 219-5101-3104 have asphalt overlay which needs to be 

milled and overlaid with HMA under this contract.  Care should be taken as to ensure any scuppers that may exist for these 

bridges remain open after the paving operation. 

6.11 Project 5V1812 – Cattaraugus County 

The traveled way, shoulders, and center median turning lanes, when present, will be production milled at full width prior to 

HMA overlay.  This project will begin at the North joint of BIN 1011659 and end at the existing asphalt joint at the Olean 

North City Line near RM 16-5101-2030. 

In addition to the main line there will be minor intersection paving at Front St approx. 65’ from the eastern pavement edge 

projection and at Delevan Ave approx. 58’ from the western pavement edge projection and 60’ from the eastern pavement 

edge projection. 
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6.12 Project 5V1813 – Cattaraugus County  

The traveled way and shoulders of the Westbound direction will be production milled at full width prior to HMA overlay. 

This project will begin at the asphalt joint West of Exit 17 near RM 17-5112-1089 and end at the asphalt joint East of Exit 16 

near RM 17-5112-1039. 

 

BIN 1062731 near RM 17-5112-1069 has a concrete deck thus paving will stop at the concrete approaches on the traveled 

way and the bridge deck joint along the shoulders at either end of this bridge.  Rebates at the East and West ends of this 

bridge has been included.  BIN 1062810 near RM 17-5112-1088 has asphalt overlay which needs to be milled and overlaid 

with HMA under this contract.  Care should be taken as to ensure any scuppers that may exist for these bridges remain open 

after the paving operation. 

 

The Contractor should be aware that this is a performance-related project in which the Contractor is responsible for 

compacting the mainline pavement under the 50 Series requirements as detailed in §402-3.07 of the Standard Specification 

and the mainline longitudinal joint as detailed in the special specification Item 402.00003308, which can be found in the 

Attachment 10 – Group Specifications. The Contractor must be prepared to select, operate, and control the paving and 

compaction equipment, to monitor the results, and make necessary adjustments to achieve the specified density results. 

6.13 Project 5V1814 – Cattaraugus County  

This project will overlay with ¾” of 6.3mm HMA the Ramps along I-86 at exits 24, 25, & 26.  Rebates that meet the 

mainline pavement work completed in 2017 shall be made such that the ¾” overlay is seamless between mainline and ramps. 

 

BINs 1092099 and 1092109 have concrete decks, thus paving will stop at the concrete approaches at either end of these 

bridges.  Rebates at the ends of this bridges have been included.  Additionally, the NYSDOT plans to mill some locations 

along the ramps at Exit 26 prior to the overlay. 

6.14 Project 5V1821 – Chautauqua County  

The traveled way and 1’ of the existing shoulders will be production milled prior to HMA overlay. The rebates listed are 

locations where a small mill will be required to properly cut rebate.   In addition to the mainline paving the following ramps 

are included with the project limits.  Ramps will not be subject to 50 Series paving: 

a. On Ramp Exit 9 (WB only) 

b. Off Ramp Exit 9 (EB only) 

c. Exit 10 Ramps to 954J/430 (both directions). * Note 954J will be milled and paved this season under 5V1822 

projects should be coordinated.  

d. On Ramp Exit 11 (EB only) 

e. Off Ramp Exit 11 (WB only) 

 

Quantity for this work is included in the contract.  

 

The Contractor should be aware that this is a performance-related project in which the Contractor is responsible for 

compacting the mainline pavement under the 50 Series requirements as detailed in §402-3.07 of the Standard Specification 

and the mainline longitudinal joint as detailed in the special specification Item 402.00003308, which can be found in 

Attachment 10 – Group Specifications #937. The Contractor must be prepared to select, operate, and control the paving and 

compaction equipment, to monitor the results, and make necessary adjustments to achieve the specified density results. 

6.15 Project 5V1822 – Chautauqua County  

The traveled way and 1’ of the existing shoulders will be production milled prior to HMA overlay. The rebates listed are 

locations where a small mill will be required to properly cut rebate.  The project begins at the existing asphalt joint at on NY 

430 approx. 950ft from RM 1275 and ends at RM 1296 which is where 954J merges with I-86.  This section of I-86/ramps is 

also being milled and paved this season under 5V1821 project should be coordinated. 
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6.16 Project 5V1823 – Chautauqua County  

The traveled way and shoulders will be production milled at full width prior to HMA overlay.  The rebates listed are 

locations where a small mill will be required to properly cut rebate. There are 3 locations where the bridge approaches are 

concrete with asphalt shoulder, BIN 1027780 & BIN 1027790 south side only.  The contractor shall be responsible to mill out 

and pave these locations. 

6.17 Project 5V1824 – Chautauqua County 

The traveled way and shoulders will be production milled at full width prior to HMA overlay. The rebates listed are locations 

where a small mill will be required to properly cut rebate.  The project begins at the end rebate for D263480 on 394 in Stow, 

projects should be coordinated.  The project ends at the existing asphalt joint on the west side of Winch Rd.  There will be 

minor paving at the following intersections: 

• Fifth Street from southern pavement projection to back of stop bar approx. 10’ 

• Big Tree CR 69 from mainline back approx. 25’ 

• Lowe St from northern pavement edge projection back approx.  7’ 

• Spruce Street from southern pavement projection back approx. 12’ 

• Laurel Street from southern pavement projection back approx. 13’ 

• Locust St from northern pavement edge projection back approx. 8’ 

• Elizabeth St from southern pavement projection to back of manhole cover ~ 10’ 

• Jones St to from southern edge of pavement to back of Stop bar ~10’  

• Winchester Rd from northern pavement edge projection back approx. 7’ 

6.18 Project 5V1825 – Chautauqua County 

This project was chip sealed last season with(1ST) stone and it is being followed with( 1A) stone.  Coordination will be 

necessary with NYSDOT drainage project at this location scheduled to be let 6/18/2018.  The drainage should be completed 

prior to the surface treatment. 

6.19 Project 5V1831 – Erie County 

The traveled way and shoulders will be HMA overlaid.  This project will begin at the concrete/asphalt joint East of NY 78 

and end at the asphalt joint West of NY 324. 

In addition to the main line there will be minor intersection paving at: 

• Harris Hill Rd from the southern pavement edge projection approx. 67’ and from the northern pavement edge 

projection 55’. 

• Also at Harris Hill Rd, paving up to the northeast sidewalk approx. 310’ East of the NY 5 crosswalk. 

• Shimerville Rd from the southern pavement edge projection approx. 50’, and from the northern pavement edge 

projection 55’.   

• Nottingham Terr from the southern pavement edge projection approx. 61’ to the back of the crosswalk 

• Susan Dr from the southern edge projection approx. 25’ to the back of the stop bar 

• Circle Ct from the southern edge projection approx. 16’ to the back of the stop bar 

• Connection Dr from the southern edge projection approx. 32’ to the point of tangent 

• Arondale Dr from the northern edge projection approx. 20’ to the back of the stop bar 

• Overlook Dr from the northern edge projection approx. 26’ to the point of tangent 

• Roxbury Dr from the southern edge projection approx. 26’ to the point of tangent 

• Barton Rd from the southern edge projection approx. 12’ to the back of the stop bar 
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• Westwood Rd from the northern edge projection approx. 24’ to the point of tangent 

• Bryant and Stratton Way from the northern edge projection approx. 41’ to the point of tangent 

6.20 Project 5V1832 – Erie County 

The traveled way and shoulders will be production milled at full width prior to HMA overlay.  This project will begin at the 

asphalt joint at the Buffalo North City Line and end at asphalt joint North of NY 325. 

BIN 1043940 has a concrete deck thus paving will stop at the joints at either end of the bridge.  Rebates at the north and 

south ends of this bridge has been included.  In addition to the main line there will be minor intersection paving at: 

• Huetter Ave from the eastern pavement edge projection approx. 20’ to just past the stop bar 

• Edgar Ave from the eastern pavement edge projection approx. 19’ to the point of tangent 

• NY 325 from the eastern pavement edge projection approx. 80’ 

• Aqua Ln. from the western pavement edge projection at approx. 75’ to just past the existing crosswalk. 

6.21 Project 5V1841 – Erie County 

The traveled way and shoulders will be production milled at full width prior to HMA overlay. 

6.22 Project 5V1842 – Erie County 

The project start is at the existing asphalt joint at RM 1163 just east of the Angle Road intersection. This project includes 

minor intersection paving at Crofton Dr approximately 30’to meet the existing asphalt rebate.  The project end RM 20 5301 

1277 is at the joint at BIN 1015520 US 20 over Caz Creek. 

6.23 Project 5V1851 – Niagara County 

The traveled way and shoulders will be production milled at full width prior to HMA overlay.  This project will begin at the 

north side of Nash Rd. intersection and end at asphalt joint South of Rte 429.   

In addition to the main line there will be minor intersection paving from the western pavement edge projection at Mavis Dr 

approx. 18’, and from the eastern pavement edge projection at Errick Rd approx. 10’. 

 

  



GROUP 31503 – Bituminous Concrete Hot Mix Asphalt - VPP Page 36 of 57 

 (2018 NYSDOT Specific Projects)(Federal & State Funds) 

 

IFB# 23113_Attachment 9 – Special Notes for All NYSDOT Specific Projects_Revised_013118 

SECTION 7: PROJECTS - SPECIAL NOTES (NYSDOT REGION 6) 

7.1 Special Note – Region 6 Projects 

No work shall be permitted, to minimize travel delays associated with major holidays, during the following periods:  

Friday, May 25, 2018-sunrise, Tuesday, May, 29, 2018.   

Tuesday, July 3, 2018- sunrise, Thursday, July 5, 2018. 

Friday, August 31, 2018- sunrise, Tuesday, September 4, 2018. 

The Region requests all Preconstruction paperwork be submitted electronically (after award) as pdf files to 

Karen.Patterson@dot.ny.gov prior to the preconstruction meeting, or all documentation be brought to the Preconstruction 

meeting electronically as pdf files on a CD or USB “thumb” drive that will not be returned to the contractor. 

Paint with beads is the only option permitted in Region 6 for temporary and interim pavement markings, unless approved on 

a case by case basis by the Resident Engineer.  Offset the centerline temporary/interim pavement markings so that the 

permanent markings will cover up the temporary/interim markings, as follows: 8” centerline offset for 2 lane roads, 6” 

centerline offset for multi-lane roadways. 

A reminder that per Code Rule 753, a “Dig Safe” ticket shall be submitted for each project notifying of “…the movement or 

removal…of pavement…”.  Some of these utilities may request “no vibratory rolling” for a distance up to 100’ over 

interstate/intercontinental gas/petroleum transverse crossings.  Contractors can visit the following website to view whether 

there is a likelihood for these utilities in the project limits: 

https://www.npms.phmsa.dot.gov/ and then click the npms public map viewer link and follow the instructions. 

All Region 6 HMA projects shall be completed no later than October 31, 2018.  A schedule reflecting this shall be submitted 

before start of work to the Region’s ARDO, Karen Patterson, for approval. 

HMA Overlay Splices (Rebates): 

All Region 6 hot mix asphalt overlay splices (pavement terminations) shall be installed as per NYSDOT Standard Sheet 402-

01 issued under EB 08-036. 

All stockpile, spoils, and clean-out sites need to be preapproved by the Regional Maintenance Environmental Coordinator, 

Ruth Hart, prior to use. 

7.2 Project 6V1841 – Steuben County 

There may be a Village of Wayland waterline project progressing within the Village boundaries during the 2018 construction 

season.  The waterline project is adjacent to this project.  Work zone coordination with the contractor for the Village of 

Wayland may be required. 

7.3 Project 6V1842 – Steuben County 

The traveled way and shoulders will be production milled (1¾”) at full width from RM 3270 (start of gutter) to RM 3274 (SR 

371) by a separate contractor prior to HMA overlay. The T&L quantity within the job is for use in the milled section.   

There may be a Village of Wayland waterline project progressing within the Village boundaries during the 2018 construction 

season.  The waterline project is adjacent to this project. Work zone coordination with the contractor for the Village of 

Wayland may be required. 

7.4 Project 6V1911 – Allegany County 

The traveled way and shoulders will be production milled (1¾”) at full width from begin limit to end limit prior to HMA 

overlay. 

7.5 Project 6V1913 – Allegany County 

The traveled way and shoulders will be production milled (1¾”) at full width from RM 1409 (end of curb in Fillmore) to RM 

1419 (CIPR joint) prior to HMA overlay.  The T&L quantity within the job is for use in the milled section. 
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7.6 Project 6V2031 – Schuyler County  

The traveled way and shoulders will be miscellaneous milled (1¾”) at full width from RM 1098 (CR 6) to RM 1100 (0.1 mi. 

north of SR 79), skipping over SR 79, prior to HMA overlay.  The T&L quantity within the job is for use in the milled 

section. 
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SECTION 8: PROJECTS - SPECIAL NOTES (NYSDOT REGION 7) 

The following Special Notes for Region 7 Projects shall supersede any other sections of this Award or the Standard 

Specifications referenced herein. 

8.1 Special Work Zone Traffic Control – Pilot Vehicle – Region 7 Projects  

Unless otherwise specified, the highway shall be kept open to traffic at all times. Traffic shall be discontinued on the lanes 

where work is being performed on these projects; and as soon as HMA is applied and rolled, controlled traffic may be permitted 

thereon. For Region 7 VPP projects in this solicitation, the Contractors shall provide sufficient two-way radio equipped pilot 

vehicles to guide traffic around paving work at a speed not to exceed 15 mph. The pilot vehicles shall be equipped with G20-

4 “PILOT CAR FOLLOW ME” signs meeting the requirements of Sections 6F.58 and 6C.13 of the Manual on Uniform Traffic 

Control Devices. The delineation of the closed lane (cone placement) as required by Section 619-3.02J of the Standard 

Specifications shall be evaluated by the Resident Engineer based on the traffic control plan presented by the Contractor and, 

after consultation with the Regional Traffic Safety & Mobility Office, a determination will be made as to what will be required 

on the project. Daytime lane closures may be used in lieu of pilot vehicles on controlled access highways as deemed 

appropriate by the Resident Engineer at the time of preconstruction conference.  

 SIGN MINIMUM SIZE LOCATION 

PILOT VEHICLE 

FOLLOW ME 

G20-4 CONVENTIONAL 

36”x 18” 

ON BACK OF 

PILOT VEHICLES 

The pilot vehicle shall have the name of the Contractor prominently displayed.  

All cost for Work Zone Traffic Control including flagging, temporary pavement markings, channelizing devices, construction 

signs, and pilot vehicles shall be included in the prices per ton for the bituminous concrete. No separate payment shall be 

made. 

8.2 Projects 7V18W2, 7V18W4, 7V1842 (Village Portion Only), 7V1833, and 7V18W1 

Due to the age and proximity of the existing buildings and underground facilities, no vibratory compaction will be allowed 

for these projects.  Oscillation Compaction will be allowed for these projects. The Contractor must demonstrate to the 

Resident Engineer that the proposed roller(s) will compact with a lateral drum movement and meet the requirements of 402-

3.07 Compaction. 

8.3 Project 7V1833 (Rte. 3, I81 Bridge to Raymour’s Plaza, Jefferson County) – Night Time Work 

All work on this project shall be performed between the hours of 6 p.m. to 6 a.m., Sunday night to Friday morning. 
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SECTION 9: PROJECTS - SPECIAL NOTES (NYSDOT REGION 9) 

9.1 Item 402.058903 – Region 9 Projects 

Item 402.058903 (Shim Course) is being utilized at an average thickness of ½” to ¾”.  Region 9 is requiring the use of either:  

•  6.3 HMA mix meeting the requirements of 402.06830318, but meeting F9 Friction requirements, and PG 64S-22 

may be utilized in lieu of PG 64V-22. (This applies only as a substitution to Item 402.058902 for this contract only)  

•  Misc. Patching HMA mix meeting the requirements of Item 402.03890118 in the currently active OGS HMA 

Contract, Comprehensive Bituminous Concrete. 

9.2 Projects 9V1821, 9V1824 & 9V1863 - Coordination with Other Contract Work  

Contractors shall insure coordination is taken place with PIN 9PM018, Striping Contract to insure roads are paved prior to 

stripping. It is the responsibility of the striping EIC to ensure that they roads are striped in a timely manner provided the 

paving contractor provides advance notice. 
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SECTION 10: SUPERPAVE HOT MIX ASPHALT 

10.1 Superpave Hot Mix Asphalt Design Criteria 

The following are design criteria for SUPERPAVE Hot Mix Asphalt Items for projects contained in this Invitation for Bids 

(please see the Special Notes – PG Binder and Mix Design Level): 

Project 

Number 
Item 80kN EAL’s Aggregate Size PG Binder 

1V1821 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

1V1822 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

1V1851 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

1V1871 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

1V1881 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

360342 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360348 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360360 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360361 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360362 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360364 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360367 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360373 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360374 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360375 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360378 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360382 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360384 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360385 
402.096203 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

360386 
402.096303 <30.0 Mil 9.5 PG 64V-22 

402.017903 <30.0 Mil 9.5 PG 64S-22 

423709 402.06830318 <30.0 Mil 6.3 PG 64V-22 

5V1811 402.06820318 <30.0 Mil 6.3 PG 64V-22 

5V1812 402.096203 <30.0 Mil 9.5 PG 64V-22 

5V1813 402.095203 <30.0 Mil 9.5 PG 64V-22 

5V1814 402.06820318 <30.0 Mil 6.3 PG 64V-22 

5V1821 402.095203 <0.3Mil 9.5 PG 64V-22 
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10.1 Superpave Hot Mix Asphalt Design Criteria (Cont’d) 

Project 

Number 
Item 80kN EAL’s Aggregate Size PG Binder 

5V1822 402.096203 <0.3Mil 9.5 PG 64V-22 

5V1823 402.096203 <0.3Mil 9.5 PG64V-22 

5V1824 402.096203 <0.3Mil 9.5 PG64V-22 

5V1831 402.06820318 <30.0 Mil 6.3 PG 64V-22 

5V1832 402.096203 <30.0 Mil 9.5 PG 64V-22 

5V1841 402.096203 <30.0Mil 9.5 PG64V-22 

5V1842 402.06820318 <30.0 Mil 6.3 PG64V-22 

5V1851 402.096203 <30.0 Mil 9.5 PG 64V-22 

6V1741 402.06820318 <30.0 Mil 6.3 PG 64V-22 

6V1842 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG-648-22 

6V1911 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64S-22 

6V1913 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64S-22 

6V1931 402.06820318 <30.0 Mil 6.3 PG 64V-22 

6V2031 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64S-22 

7V1711 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64V-22 

7V18W1 402.096203 <30.0 Mil 9.5 PG 64V-22 

7V18W2 402.097203 <30.0 Mil 9.5 PG 64V-22 

7V18W4 402.097203 <30.0 Mil 9.5 PG 64V-22 

7V1811 
402.06830318 <30.0 Mil 6.3 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64V-22 

7V1813 402.126303 <30.0 Mil 12.5 PG 64V-22 

7V1821 
402.126303 <30.0 Mil 12.5 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64V-22 

7V1822 
402.126303 <30.0 Mil 12.5 PG 64V-22 

402.018903 <30.0 Mil 9.5 PG 64V-22 

7V1823 402.126303 <30.0 Mil 12.5 PG 64V-22 

7V1830 402.06830318 <30.0 Mil 6.3 PG 64V-22 

7V1831 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1832 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1833 402.096203 <30.0 Mil 9.5 PG 64V-22 

7V1841 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1842 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1843 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1851 402.06830318 <30.0 Mil 6.3 PG 64V-22 

7V1852 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1853 402.096303 <30.0 Mil 9.5 PG 64V-22 

7V1854 402.126303 <30.0 Mil 12.5 PG 64V-22 

7V1855 402.127303 <0.3 Mil 12.5 PG 64V-22 

881404 402.126103 <30.0 Mil 12.5 PG 64E-22 

9V1821 
402.06830318 <30.0 Mil 6.3 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

9V1824 
402.06830318 <30.0 Mil 6.3 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

9V1863 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 
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10.1 Superpave Hot Mix Asphalt Design Criteria (Cont’d) 

Project 

Number 
Item 80kN EAL’s Aggregate Size PG Binder 

9V1864 
402.06820318 <30.0 Mil 6.3 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

9V1866 
402.097203 <30.0 Mil 9.5 PG 64V-22 

402.058903 N/A Type 5 Shim PG 64S-22 

Note: Please see the Special Notes – PG Binder and Mix Design Level 
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10.2 Project Dimensions 

Project 

Number 
Items 

Resurfacing 

Depth (in) 

Travel Lanes 

Width (ft.) 

(total) 

Lane Width 

(ft.)  

(one lane) 

Shoulder Width 

(ft.) 

(one shldr) 

Number 

Lanes 

1V1821 
402.096203 1.5 22 11 3 2 

402.058903 0.75 22 11 3 2 

1V1822 
402.096203 1.5 24-48 12 4 2-4 

402.058903 0.75 24-48 12 4 2-4 

1V1851 
402.096203 1.5 20 10 4 2 

402.058903 0.75 20 10 4 2 

1V1871 
402.096203 1.5 22 11 4 2 

402.058903 0.75 22 11 4 2 

1V1881 
402.096203 1.5 22 11 3 2 

402.058903 0.75 22 11 3 2 

360342 
402.096303 1.5 20 10 6 2 

402.017903 0.75 20 10 6 2 

360348 
402.096303 1.5 20 10 4 2 

402.017903 0.75 20 10 4 2 

360360 
402.096303 1.5 24 12 6 2 

402.017903 0.75 24 12 6 2 

360361 
402.096303 1.5 24 12 8 2 

402.017903 0.75 24 12 8 2 

360362 
402.096303 1.5 22 11 7-8 2 

402.017903 0.75 22 11 7-8 2 

360364 
402.096303 1.5 20 10 4 2 

402.017903 0.75 20 10 4 2 

360367 
402.096303 1.5 20 10 4 2 

402.017903 0.75 20 10 4 2 

360373 
402.096203 1.5 24 12 4-11 2 

402.017903 0.75 24 12 4-11 2 

360374 
402.096303 1.5 22 11 4-8 2 

402.017903 0.75 22 11 4-8 2 

360375 
402.096303 1.5 22 11 2 2 

402.017903 0.75 22 11 2 2 

360378 
402.096303 1.5 22 11 4 2 

402.017903 0.75 22 11 4 2 

360382 
402.096303 1.5 22 11 6 2 

402.017903 0.75 22 11 6 2 

360384 
402.096303 1.5 20-22 10-11 3-4 2 

402.017903 0.75 20-22 10-11 3-4 2 

360385 
402.096203 1.5 24 12 8 2 

402.017903 0.75 24 12 8 2 

360386 
402.096303 1.5 22 11 4 2 

402.017903 0.75 22 11 4 2 

423709 402.06830318 1 22 11 Varies 4-10 2 

5V1811 402.06820318 1 24-48 12 4-8 2-4 

5V1812 402.096203 1.5 46-69 11.5 8 4-6 

5V1813 402.095203 1.5 24 12 4-10 2 

5V1814 402.06820318 0.75 15 15 3-6 1 

5V1821 402.095203 1.5 48 12 1 4 

5V1822 402.096203 1.5 48 12 1.1 4 
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10.2 Project Dimensions (Cont’d) 

Project 

Number 
Items 

Resurfacing 

Depth (in) 

Travel Lanes 

Width (ft.) 

(total) 

Lane Width 

(ft.) 

(one lane) 

Shoulder Width 

(ft.) 

(one shldr) 

Number 

Lanes 

5V1823 402.096203 1.5 24-48 12 5-10 2-4 

5V1824 402.096203 1.5 22-24 11-12 0-10 2 

5V1831 402.06820318 1 36-72 12 2-7 3-6 

5V1832 402.096203 1.5 22-44 11 10 2-4 

5V1841 402.096203 1.5 20-25 10-12 0-6 2 

5V1842 402.06820318 1 60 12 8-11 5 

5V1851 402.096203 1.5 40-70 10-12 3-7 3-6 

6V1741 402.06820318 1 24 12 3.5 - 8 2 

6V1842 
402.06820318 1 23 11.5 3.5 - 5 2 

402.018903 0.75 23 11.5 0- 1 2 

6V1911 
402.06820318 1 24 12 4.5 - 9.25 2 

402.018903 0.75 24 12 4.5 - 9.25 2 

6V1913 
402.06820318 1 24 12 2 - 4 2 

402.018903 0.75 24 12 2- 4 2 

6V1931 402.06820318 1 22 11 4 - 6 2 

6V2031 
402.06820318 1 22 11 6 - 7 2 

402.018903 0.75 22 11 6 - 7 2 

7V1711 
402.06820318 1 40-93 10-12 8 -50 4,6,8 

402.018903 0.5 40-93 10-12 8-50 4,6,8 

7V18W1 402.096203 1.5 56 - 72 14 - 18 0 - 5 4 

7V18W2 402.097203 1.5 40 - 52 20 -26 0 2 

7V18W4 402.097203 1.5 22 - 44 11 - 22  0 - 10 2 

7V1811 
402.06830318 0.75 22 11 4 2 

402.018903 0.5 22 11 4 2 

7V1813 402.126303 1.5 22 11 6 2 

7V1821 
402.126303 1.5 22 - 40 11-20 0- 6 2 

402.018903 0.5 22 - 40 11-20 0- 6 2 

7V1822 
402.126303 1.5 21- 22 10.5, 11 5, 6 2 

402.018903 0.5 21- 22 10.5, 11 5 ,6 2 

7V1823 402.126303 1.5 22 11 1, 9 2 

7V1830 402.06830318 1 24 - 54 12 -13.5 0 - 11 2,4 

7V1831 402.096303 1.5 24 12 5 2 

7V1832 402.096303 1.5 24 12 6 2 

7V1833 402.096203 1.5 68 - 94 17 - 23.5 0 4 

7V1841 402.096303 1.5 24 12 5 ,8 2 

7V1842 402.096303 1.5 22-36 11, 12 0 -8  2,3 

7V1843 402.096303 1.5 22, 24 11, 12 6 2 

7V1851 402.06830318 1 24 12 8-12 2 

7V1852 402.096303 1.5 24 12 8 2 

7V1853 402.096303 1.5 22 11 2.5 2 

7V1854 402.126303 1.5 24 12 2.5 2 

7V1855 402.127303 1.5 22 11 2 2 

881404 402.126103 1.5 24 12 8 2 

9V1821 
402.06830318 0.75 24 12 7 2 

402.058903 0.75 24 12 7 2 

9V1824 
402.06830318 0.75 23 12 6 2 

402.058903 0.75 23 12 6 2 

9V1863 
402.06820318 0.75 24 12 8 2 

402.058903 0.75 24 12 8 2 
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10.2 Project Dimensions (Cont’d) 

Project 

Number 
Items 

Resurfacing 

Depth (in) 

Travel Lanes 

Width (ft.) 

(total) 

Lane Width 

(ft.) 

(one lane) 

Shoulder Width 

(ft.) 

(one shldr) 

Number 

Lanes 

9V1864 
402.06820318 0.75 22 11 6 2 

402.058903 0.75 22 11 6 2 

9V1866 
402.097203 1.5 22 11 3 2 

402.058903 0.5 22 11 3 2 
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10.3 Rebates Table 

Project Number Rebate Location 
Rebate Width 

(ft.) 

1V1821 RM 1502 30 

 Hurricane Road 30 

 RM 1522 30 

1V1822 RM 1031 32 

 Race Track Rd 35 

 Lead Hill Rd 35 

 Chilson Middle Rd 35 

 Chilson Middle Rd 35 

 Putts Pond Rd 35 

 RM 1080 32 

1V1851 RM 2130 28 

 N Long Pond Rd 24 

 CR 85 24 

 Roxborough Rd 24 

 Babcock Lake Rd 28 

 Taconic Lake Rd 28 

 CR 94 28 

 Ramp to Rt. 22 28 

 RM 2191 28 

1V1871 RM 1088 30 

 Bartman Rd 30 

 Bakers Mills Rd 25 

 Goodman Rd 25 

 Bakers Mills Rd 25 

 Bakers Mills Rd 25 

 Bakers Mills Rd 55 

 Edwards Hill Rd 25 

 Sodom Cross Rd 25 

 Peaceful Valley Rd 45 

 Park Rd 25 

 Goodman Rd 35 

 Garnet Lake Rd 28 

 Oven Mtn Rd 28 

 S Johnsburg Rd 28 

 RM 1175 32 

1V1881 RM 22-18081243 28 

 Chamberlain Mills Road 40 

 Sheldon Road 40 

 Pine Hill (S) 40 

 Pine Hill (N) 40 

 Higgins Road 40 

 Grimes Hill Road (N)_ 40 

 Warner Road 40 

 CR 31 (W) 40 
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1V1881 (Cont’d) CR 31 (E) 40 

 Dorance Road 40 

 CR 29 40 

 CR 27 40 

 Andrews Lane 40 

 RM 22-18081329 28 

360342 Brennan Rd (Lt) 32 

 Hamilton Rd (Rt) 23 

 Pompey Club (Lt) 21 

 Pratts Falls Rd (Rt) 26 

 Bush Rd (Lt) 29 

 Coleman Hill Rd (Rt) 32 

 Project End, RM 1151 32 

360348 RM 1000, Rte 41, Project start 72 

 RM 1007, Howe Rd. 22 

 RM 1010, Eibert Rd. 28 

 RM 1010, Rose Hill Rd. 32 

 RM 1018, Willowdale Rd. 35 

 RM 1026, Glen Cover Rd. 12 

 RM 1029, Olanco Rd. 16 

 RM 1039, Otisco Lakeside W. 24 

 RM 1042, Otisco Valley Rd. 30 

 RM 1047, Sevier Rd. 24 

 RM 1051, Coon Hill Rd. 32 

 RM 1057, Schuyler Rd. 28 

 RM 1064, US Rte 20 90 

 RM 1064, Rte 174 to US Rte 20 EB ramp 45 

360360 NY RT 5&20 Rebate RM 1298 60 

 William St.  RM 1299 LT 32 

 William St. RM 1299 RT 32 

 E. Elisha St. RM 1300 LT 28 

 E. Elisha St. RM 1300 RT 28 

 E. Elizabeth St. RM 1301 LT 28 

 E. Elizabeth St. RM 1301 RT 28 

 W. Wright Ave RM 1302 LT 28 

 E. Wright Ave RM 1302 RT 28 

 N. Rd (106) RM 1306 RT 38 

 Center St RM 1308 LT 46 

 Powderly Rd RM 1310 RT 42 

 Stark St. RM 1312 LT 54 

 Mills Rd RM 1318 RT 40 

 Brewers Rd RM 1328 LT 53 

 Whiskey Hill Rd RM 1328 RT 48 

 Edwards Rd RM 1338 LT 60 
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360360 (Cont’d) 9 Foot Rd RM 1339 RT 65 

 Bonnell Rd RM 345 LT 60 

 Blue Sky Rd RM 1353 RT 50 

 Millard Rd RM 1356 LT 130 

 Millard Rd Spur RM 1358 LT 48 

 Pre Emption St. Rebate RM 1361 50 

360361 High St  RM 1003 RT 48 

 NY RT 90  RM 1004 RT 75 

 W. Loop Rd  RM 1004 LT 46 

 E. Loop Rd RM 1012 RT 50 

 NYS Thruway Bridge W  RM 1013 60 

 NYS Thruway Bridge E  RM 1014 60 

 O'Connor Rd  RM 1015 RT 62 

 Creek Bridge   RM1015 70 

 Creek Bridge  RM 1015 70 

 Old State Route 31  RM 1017 RT 56 

 Mentz Church Rd  RM 1021 RT 65 

 Thruway Rest Stop Dr  RM 1022 LT 80 

 Mills Rd  RM 1023 RT 45 

 Lasher Rd  RM 1032 RT 30 

 Trumble Rd  RM 1032 LT 30 

 Baptist Hill Rd  RM 1039 RT 45 

360362 Booth Rd  RM 1010 Rt 54 

 Tucker Hill Rd  RM 1014 Lt 45 

 Owasco Lake Inlet Bridge South  RM 1019 34 

 Owasco Lake Inlet Bridge North  RM 1019 34 

 Stony Hill Rd  RM 1019 Rt 64 

 Old State Rd S.  RM 1022 Rt 64 

 Cat Path Rd  RM 1028 Lt 52 

 Old State Rd N.  RM 1029 Rt 42 

 Cruthers Rd  RM 1034 Lt 72 

 Owasco Lake Inlet Bridge  Limits  RM 1035 34 

360364 Begin  RM 1090 28 

 Dublin Hill Rd  RM 1091 Lt 55 

 Scipio/Venice Rd  RM 1091 Rt 55 

 Sherwood Rd  RM 1096 Lt 65 

 Sherwood Rd  RM 1096 Rt 65 

 Goose Lane  RM 1105 Lt 55 

 Levanna Rd  RM 1111 Lt 55 

 Center Rd  RM 1111 Rt 55 

 Gray Rd  RM 1119 Lt 45 

 Kings Corner Rd  RM 1123 Lt 54 

 Manchester Rd  RM 1123 Rt 54 

 Chase Road  RM 1133 Lt 45 
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360364 (Cont’d) Walters Road.  RM 1135 Rt 45 

 Great Gully Rd  RM 1139 Lt 55 

 Mosher Rd  RM 1139 Rt 55 

 Ridge  Rd  RM 1142 Lt 80 

 Ridge Rd Spur.  RM 1143 Lt 60 

 Fleming-Scipio Townline Rd  RM 1152 Lt 75 

 Fleming-Scipio Townline Rd  RM 1152 Rt 75 

 Cork Street Spur  RM 1159 Rt 45 

 Cork Street  RM 1160 Rt 55 

 Van Liew Rd Spur  RM 1164 Lt 45 

 Bluefield Rd  RM 1164 Lt 80 

 End (Route 34)  RM 1177 120 

360367 1072 Project start 75 

 1073 Washington St 102 

 1081 Unnamed St 21 

 1097 Congdon Lane 33 

 1105 Ely Rd 42 

 1105 Gallagher Rd 57 

 1112 Bennie Rd 56 

 1124 Starr Rd (LT) 35 

 1124 Starr Rd (RT) 35 

 1127 Project ends 35 

360373 No rebates  

360374 Project Limits, Onondaga County Line RM 1000 38 

 Wiggins Rd   RM 1002 West 48 

 North Road  RM 1007 East 40 

 12 Corners Road (S.)  RM 1007 West 36 

 12 Corners Road (N.) RM 1007 West 40 

 Gahwiler RD  RM 1007 West 28 

 Valentine Rd (S.)  RM 1013 West 20 

 Valentine Rd (N.)  RM 1016 West 38 

 Martin Rd  RM 1016 East 46 

 Rochefeller Rd  RM 1028 West 62 

 Gleason Dr.   RM 1029 West 20 

 Brookhollow   RM Dr. (S.) RM 1030 West 20 

 Brookhollow Dr. (N.) RM 1031 West 22 

 Dutch Hollow Bridge S. RM 1031 38 

 Dutch Hollow Bridge N.  RM 1031 38 

 Burtis Point Rd RM 1032 West 30 

 Old State Rd (N.) RM 1033 West 50 

 Old State Rd (S.) RM 1035 West 50 

 Honeysuckle Rd RM 1035 East 32 

 Waters Edge RM 1035 West 18 

 Fire Lane 9A RM 1039 West 20 
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360374 (Cont’d) Fire Lane 8 RM 1041 West 20 

 Fire Lane 7 RM 1041 West 20 

 Fire Lane 6A RM 1042 West 18 

 Fire Lane 6B RM 1042 West 18 

 Fire Lane 5 RM044 West 20 

 Fire Lane 4 RM 1045 West 20 

 Swartout Rd RM 1045 East 35 

 Fire Lane 3 RM 1047 West 20 

 Fire Lane 2 RM 1049 West 24 

 Bevier Rd RM 1055 East 30 

 Willowbrook Dr RM1055 West 62 

 Fire Lane 1B RM 1055 West 24 

 Glenbrook Dr. (S.) RM 1055 East 30 

 Glenbrook Dr. (N.) RM 1056 East 30 

 Firelane 1B RM 1057 West 25 

 Suckerbrook Bridge (S) RM 1059 36 

 Suckerbrook Bridge (N) RM 1059 36 

 Oakridge Rd RM 1060 East 50 

 Emerson Park Dr RM 1065 West 80 

 White Bridge Rd. RM 1067 West 85 

360375 No rebates  

360378 No rebates  

360382 3070 Project start 34 

 3084 LT (Kenney Brook Rd) 32 

 3098 LT (Tully-Truxton Rd & Academy St), 95 

 3099 Rt (RR St) 30 

 3100 LT (Prospect St) 27 

 3100 RT (Cheningo Rd) 53 

  3102 LT (Route 91) 35 

 3105 Rt (Bells Mills Rd) 22 

 3112 Project end 34 

360384 No rebates  

360385 Begin Project  RM 1015 40 

 East Ave W  RM 1016 Rt 30 

 East Ave E  RM 1016 Rt 30 

 Packwood Road  RM 1028 Lt 60 

 Brewer Rd  RM 1034 Lt 55 

 Reed Rd  RM 1043 Lt 45 

 End Project RM 1051 40 

360386 1000 Project start 56 

 1001 James St 28 

 1003 Montgomery St 30 

 1004 Wellsley Drive 28 

 1005 Maple Ridge Rd 36 
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360386 (Cont’d) 1010 Livermore Rd (LT) 41 

 1010 Livermore Rd (RT) 41 

 1012 Bradshaw Rd 36 

 1020 McClintok Rd spur 31 

 1020 McClintok Rd   50 

 1020 Orion Drive 35 

 1020 Project end 32 

423709 N. Canal Bridge Joint - South Project Limit 42 

 E. Curb Line 550 

 W. Curb Line 550 

 W. Telegraph Rd 85 

 E. Telegraph Rd 72 

 Skillington Rd 86 

 Route 104 - North Project Limit 120 

5V1811 Project Limit - Ellicottville NVL 47 

 219 at 242 44.5 

 Project Limit - Just S Of Beaver Meadows Rd 51 

5V1812 Project South Limit - BIN 1011659 70 

 Project North Limit - Olean NCL 74 

5V1813 Project West Limit 40 

 BIN 1062731 - West 40 

 BIN 1062731 - East 40 

 Project East Limit 40 

5V1814 Exit 24:  EB I-86 off ramp Begin 28 

 Exit 24:  EB I-86 off ramp End 108 

 Exit 24:  EB I-86 on ramp Begin 78 

 Exit 24:  EB I-86 on ramp End 28 

 Exit 24:  WB I-86 off ramp Begin 28 

 Exit 24:  WB I-86 off ramp End 108 

 Exit 24:  WB I-86 on ramp Begin 128 

 Exit 24:  WB I-86 on ramp End 28 

 Exit 25:  EB I-86 off ramp Begin 28 

 Exit 25:  EB I-86 off ramp End 64 

 Exit 25:  EB I-86 on ramp Begin 115 

 Exit 25:  EB I-86 on ramp End 28 

 Exit 25:  WB I-86 off ramp Begin 28 

 Exit 25:  WB I-86 off ramp End 90 

 Exit 25:  WB I-86 on ramp Begin 121 

 Exit 25:  WB I-86 on ramp End 28 

 Exit 26:  EB I-86 off ramp Begin 30 

 Exit 26:  EB I-86 off ramp End 33 

 Exit 26:  EB I-86 on ramp Begin 33 

 Exit 26:  EB I-86 on ramp End 30 

 Exit 26:  WB I-86 off ramp Begin 28 
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5V1814 (Cont’d) Exit 26:  WB I-86 on ramp End 28 

 BIN 1092099 (North) 64 

 BIN 1092109 (South) 90 

 Ramp Terminal @ NY 16 95 

5V1821 Project limit Exit 9 x2@30 60 

 17 5211 1202 BIN  1071921  x2 @30 60 

 17 5211 1202 BIN  1071922  x2 @30 60 

 17 5211 1205 BIN 1071890 x2 @30 60 

 17 5211 1214 BIN 1091890 x2 @30 60 

 17 5211 1214 BIN 1091880 x2 @30 60 

 17 5211 1224 BIN 1091902 x2 @30 60 

 17 5211 1224 BIN 1091901 x2 @30 60 

 17 5211 1243 BIN 1091911 x2 @30 60 

 17 5211 1243 BIN 1091912 x2 @30 60 

 17 5211 1251 BIN 1091921 x2 @30 60 

 17 5211 1251 BIN 1091922 x2 @30 60 

 Exit 10 off Ramp BIN 107890 x 2@20 40 

 Project limit Exit 11 x2@30 60 

5V1822 Project West Limit  60 

 17 5201 1280 BIN 1091841  x2 @26 52 

 17 5201 1280 BIN 1091842  x2 @26 52 

 17 5201 1284 BIN 1091851  x2 @26 52 

 17 5201 1284  BIN 1091852  x2 @26 52 

 Project East Limit x2@40 80 

5V1823 Project South Limit 60 

 60 5201 3010 BIN 1027780 x2 @57 114 

 60 5201 3038 BIN 1027790 (Project North Limit) 55 

5V1824 Project West Limit 50 

 17J 5201 2053 BIN 1014400 x2 @45 90 

 17J 5201 2047 BIN 1014390 x2 @42 84 

 Project East Limit 50 

5V1831 Project West Limit 75 

 Plaza Asph Dwy - N side of NY 5 - West 88 

 Plaza Asph Dwy - S side of NY 5 105 

 Driveway to Car Dealer 78 

 Plaza Asph Dwy - N side of NY 5 - East 55 

 Bryant and Stratton Way 73 

 Driveway to Dealer/Apartments 89 

 Westwood Dr 70 

 Susan Dr 86 

 Arondale 55 

 Harris Hill South 94 

 Harris Hill North 82 

 Nottingham Terrace 155 
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5V1831 (Cont’d) Sidewalk along N side of NY 5 - E of Harris Hill 315 

 Circle Ct 67 

 Connection Dr 89 

 Overlook Dr 79 

 Roxbury Dr 82 

 Cameron Dr 86 

 Shimerville South 105 

 Shimerville North 101 

 Barton 82 

 Project East Limit 55 

5V1832 Project South Limit 55 

 BIN 1043940 Approach Begin 108 

 BIN 1043940 Approach End 95 

 Northbound Ramp to I-190 South 11.5 

 Southbound Ramp to I-190 South 19 

 Project North Limit 60 

5V1841 Project  Limit @ Rte 5 80 

 Project Limit @ Rte 20 100 

5V1842 Project limit @20 5302 1623 100 

 Hazel Court x2 @ 65' (west side) 130 

 Crofton Dr ( east) 30 

 Leydecker (east) 116 

 Reserve Rd (west) 90 

 NY 187 (west) 102 

 Project limit @ BIN 1015520 75 

5V1851 Project South Limit 83 

 Project North Limit 62 

6V1741 RM 63-6401-1008 (Begin) 32 

 RM 63-6401-1040 (End) 36 

6V1842 RM 21-6402-3212 (Begin) 32 

 *End will be milled  

6V1911 *Begin will be milled  

 *End will be milled  

6V1913 *Begin will be milled  

 19-6101-1455 30 

6V1931 RM 227-6301-1000 (Begin) 32 

 RM 227-6301-1017 (End) 32 

 RM 227-6301-1039 (Begin) 34 

 RM 227-6301-1060 (End) 34 

6V2031 RM 228-6301-1063 (Begin) 34 

 *End will be milled  
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7V1711 RM 1374 - 66 ft.: Project Begin 53 

 RM 1374: Cross Over SB Side 132 

 RM 1374 + 481: Ramp to Export Control and Gore 40 

 RM 1374 + 361: Along Concrete Barrier 380 

 RM 1375 + 80: End of Concrete Barrier to Lane from Security Booth 40 

 RM 1375 + 80: Along Curb 631 

 RM 1375 + 404: Cross Over SB Side 65 

 RM 1378 + 183: Cross Over at Border 95 

 RM 1378 + 183: Project End 143 

7V18W1 No Rebates Required  

7V18W2 RM 1145 & 1149, Project Termini 2@60 

7V18W4 No Rebates Required  

7V1811 RM 1000 & 1038, Project Termini 2@30 

 RM 1000, Offset at County Line Rd., Cooper Rd. 20' into County Line Rd. 2@40 

 RM 1003, Sturges Way, 4' From edge of shoulder 20 

 RM 1005, Harrigan Rd., Offset behind joint 30 

 RM 1016, Ryan Rd., Behind Stop Bar 30 

 RM 1016, Tracey Rd., Offset 6' from edge of shoulder 30 

 RM 1022, Bohen Rd., Offset 6' from edge of shoulder 30 

 RM 1028, Sancomb Rd. 30 

 RM 1031, Patnode Rd. 40 

 RM 1032, Potabean Rd. 40 

7V1813 RM 1156 & 1186, Project Termini 2@34 

 RM 1157, Plank Rd., Offset 20' from edge of shoulder 60 

 RM 1160, Wilfred King Rd., Offset 10' from edge of shoulder 40 

 RM 1157, DOT Drive, Offset 10' from edge of shoulder 30 

7V1821 RM 1052, Project Begin 40 

 RM 1103, Project End, Rte. 11 Intersection 142 

 Trout River Bridge at RM 1055 2@35 

7V1822 RM 1283, Project Begin, Rte. 186 Intersection 105 

 RM 1350, Project End 29 

7V1823 RM 1136 & 1156, Project Termini 40 
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7V1830 RM 3267, Project Begin (WB & EB Lanes) 2@56 

 RM 3268 EB, I81 SB On Ramp 28 

 RM 3269 EB, I81 SB Off Ramp 28 

 RM 3269 WB, I81 SB Off Ramp 28 

 RM 3270 EB, I81 NB On Ramp 28 

 RM 3270 WB, I81 SB On Ramp 28 

 RM 3271 WB, I81 NB Off Ramp 28 

 RM 3272 EB, I81 NB Off Ramp 28 

 RM 3272 WB, I81 NB On Ramp 28 

 RM 3272.5, NY State Police Barracks Entrance 65 

 RM 3274, Price Chopper Entrance 2@65 

 RM 3284, St. Lawrence Park Rd. 65 

 RM 3292, Point Vivian Rd. 65 

 RM 3299, Keywadin State Park Entrance 65 

7V1831 RM 1351, Project Begin 3@56 

 RM 1362, Co. Rte. 2 65 

 RM 1362, Barn Settlement Rd. 65 

 RM 1367, Reynolds Rd. 65 

 RM 1375, Taylor Rd. 65 

 RM 1379, Bailey Settlement Rd. 65 

7V1832 RM 1046, Project Begin 56 

 RM 1050, Snell Rd. 65 

 RM 1059, Dano Rd. 65 

 RM 1076, Project End 56 

7V1833 No Rebates Required  

7V1841 RM 1222, Project Begin 44 

 RM 1224, Clinton St. 88 

 RM 1224, Bridge Over Mill Creek 2@40 

 RM 1233, Bardo Rd. 64 

 RM 1240, Gordon Rd. 62 

 Int. Rte. 177 130 

 RM 1245, West Rd. 110 

 RM 1246, Project End 44 

7V1842 RM 1070, Project Begin, Jct. Rte. 26 160 

 RM 1077, Payne Rd. 75 

 RM 1080, East Rd. 2@104 

 RM 1084, Hoskins Rd. 104 

 RM 1093, Project End, Jct. Rte. 12 84 

7V1843 RM 1087 & 1114, Project Termini 2@40 
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7V1851 RM 1210, Project Begin 40 

 RM 1211, Bridge Approach 40 

 RM 1212, Bridge Approach 40 

 RM 1220, CR 60 Intersection 75 

 RM 1260, CR 61 Intersection 100 

 RM 1260, Project End 40 

7V1852 RM 1485, Project Begin, Bridge Approach 40 

 RM 1485, Old Market Rd. Intersection 100 

 RM 1490, Wells Rd. Intersection 100 

 RM 1510, CR 47 Lt. Side 100 

 RM 1520, CR 47 Rt. Side 100 

 RM 1521, Project End 40 

7V1853 RM 1235, Project Begin 28 

 RM 1263, Kearney Rd. Int. 65 

 RM 1263, Gravel Rd. Int. 65 

 RM 1268, Elmdale Raceway Rd. Int. 50 

 RM 1272, Locke Rd. Int. 50 

 RM 1275, Yellow Lake Rd. Int. 50 

 RM 1291, Pine Hill Rd. Int. 50 

 RM 1294, Rastley/Hurst Rd. Int. 100 

 RM 1305, CR 10 Int. 2@100 

 RM 1311, Tulley Rd. Int. 50 

 RM 1315, Pleasant Lake Rd. Int. 50 

 RM 1317, Parker Rd.Int. 50 

 RM 1322, California Rd. Int. 100 

 RM 1322, CR 8 Int. 100 

 RM 1328, Project End 28 

7V1854 RM 2264, Project Begin 28 

 RM 2268, CR 29 Int. 100 

 RM 2270, Vebber Rd. Int. 75 

 RM 2274, Glenmeal Rd. Int. 75 

 RM 2281, Orebed Rd. Int. 75 

 RM 2286, Brown Rd. Int. 75 

 RM 2294, Corcoran Rd. Int. 75 

 RM 2303, Main St. Int. 100 

 RM 2307, Gulf Rd. Int. 100 

 RM 2307, Project End, Rte. 56 Int. 125 

7V1855 RM 1086, Project Begins 28 

 RM 1098, Spile Bridge Rd. Int. 75 

 RM 1120, Wardell Rd. Int. 75 

 RM 1123, CR 10 Int. 300 

 RM 1126, Project Ends,  28 
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881404 Bloomingburg Road 100 

 Rte 17 EB On/Off Ramp 132 

 Rte 17 WB On/Off Ramp 130 

 Goshen Turnpike  60 

 Stone Schoolhouse Road 70 

 Banke Road 60 

 Youngs Lane 43 

 Long Lane 68 

 Seaman Road 67 

 Robin Drive 40 

 Route 302 115 

9V1821 Project Start Village Line 40 

 Afton Lake Road 42 

 Afton Lake Road 39 

 Algerine Street 75 

 Elm Drive 65 

 Cornell Drive 55 

 Project End BIN 1003820 30 

9V1824 Project Begin  35 

 Guilford Road 75 

 General Clinton Park 46 

 General Clinton Park 40 

 Dingman Hill Road 70 

 Algonkin Motel 220 

 BIN 1003850 Begin 44 

 BIN 1003850 End 44 

 Lawrence Road 70 

 Road at #3046 150 

 Project End County Line. 37 

9V1863 Begin Paving 40 

 Brick House Hill Road 25 

 End of Paving 40 

9V1864 Begin Paving 34 

 Delhi Drive 35 

 End of Paving 34 

9V1866 Begin Paving 40 

 Fuller Road 25 

 Moxely Street 25 

 Peraglia Road 25 

 Meade Road 25 

 Baldwin Road West 25 

 End of Paving 28 

 


